ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20051104001 COUNTIES : BALDWIN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 09
CONTRACT TIME : 260 Calendar Days

CONTRACT DESCRIPTION

for constructing the Planing, Resurfacing, Traffic Stripe,
Guardrail and Clearing on I-10 from CR-64 (MP 53.75) to the
Florida state line. Length 12.359 mi.

PROJECT (S) : IM-I010(311)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 7,466,386.54 100.0000%
2 13008 MOBILE ASPHALT COMPANY, LLC $ 8,063,751.58 108.0007%



Scoring Bituminous Pavement Surface By

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20051104001 COUNTIES BALDWIN
LETTING DATE 11/04/05 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201cC000 LUMP| 597000.00000 597000.00| 745000.00000 745000.00 |
Clearing | | |
0020 206D001 422.000 LF | 1.75000 738.50] 1.75000 738.50|
Removing Guardrail | \ |
0030 206E008 65.000 EACH| 100.00000 6500.00 | 100.00000 6500.00|
Removing Guardrail End Anchor (All Type | \ |
0040 210D022 1324.000 CUYD| 14.48000 19171.52| 11.10000 14696.40 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) Or A-4(0) | | |
0050 405A000 53815.000 GAL | 1.16000 62425.40 | 1.05000 56505.75]
Tack Coat | | |
0060 408A051 133520.000 SQYD| 0.61000 81447.20 | 0.26000 34715.20]
Planing Existing Pavement | | |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0070 408A052 391665.000 SQYD| 0.61000 238915.65| 0.31000 121416.15|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0080 410B00O 1.000 EACH] 12068.02000 12068.02 | 1500.00000 1500.00]
State Furnished Profilograph | \ |
0090 410H000 1.000 EACH| 260000.00000 260000.00| 121000.00000 121000.00|
Material Remixing Device | \ |
0100 420A015 16855.000 TON | 55.68000 938486.40] 69.00000 1162995.00]
Polymer Modified Open Graded Friction | \ |
Course | \ |
0110 423A002 47480.000 TON | 44.38000 2107162.40| 59.00000 2801320.00/|
Stone Matrix Asphalt Wearing Layer, | \ |
3/4"™ Maximum Aggregate Size | \ |
0120 424A361 15695.000 TON | 42.90000 673315.50] 44.00000 690580.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | | |
0130 424B289 11000.000 TON | 50.99000 560890.00 | 49.00000 539000.00 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0140 428C000 257242.000 LF | 0.12000 30869.04 | 0.09000 23151.78]|
| \ |
| \ |

Cutting



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/07/05
PAGE : 001 -3

CALL ORDER : 001 CONTRACT ID : 20051104001 COUNTIES BALDWIN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 09
| ( 1 ) 23011 | ( 2 ) 13008 ( )

LINE NO / ITEM CODE / AL
ITEM DESCRIPTION
0150 600A000

Mobilization
0160 629D001

Bridge Guardrail Retro
0170 630A033

Steel Beam Guardrail,

(7'-0" Post)
0180 630C001

Guardrail End Anchor,
0190 630C003

Guardrail End Anchor,
0200 630C050

Guardrail End Anchor,
0210 631F000

Steel Beam Guardrail,

Relocated
0220 631G008

Guardrail End Anchor,
0230 650A000

Topsoil
0240 652A100

Seeding
0250 654A001

Solid Sodding (Bermuda
0260 656A010

Mulching
0270 665G000

Sand Bags
0280 665J000

Silt Fence, Type A
0290 6650001

Silt Fence Removal
0300 6650001

20 Inch Wattle
0310 666A001

Pest Control Treatment
0321 680A000

Engineering Controls
0330 701A028

Solid White, Class 2,

Stripe (0.06" Thick) (

|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC

T |
QUANTITY |

8.000 EACH]

fit, Type C |
3688.000 LF |
Class A, Type 2 |
|

8.000 EACH]

Type 8 |
8.000 EACH]

Type 13 |
46.000 EACH|

Type 20 Series |
14663.000 LF |
Class A, Type 1 |
|

21.000 EACH]

Type 8 Relocated |
15000.000 CUYD]|

|

28.000 ACRE]

|

1670.000 SQYD|

) |

28.000 ACRE]
215.000 EACH]
26912.000 LF

|
|
|
26912.000 LF |
|
1012.000 LF |
|

28.000 ACRE]

26.000 MILE|
Type A Traffic |
6" Wide) |

UNIT PRICE AMOUNT |
892292.54000 892292.54|
2400.00000 19200.001
14.75000 54398.00}

1

975.00000 7800.00 |
1350.00000 10800.001
1750.00000 80500.00}
6.25000 91643.75}

1

150.00000 3150.00]
9.62000 144300.00}
550.00000 15400.00}
3.50000 5845.00}
550.00000 15400.00}
2.60000 559.00}
3.71000 99843.52}
1.83000 49248.96}
8.90000 9006.80}
30.00000 840.00}
27146.57000 27146.57}
1480.00000 38480.00}
\

\
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ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 001 -4
TABULATION OF BIDS

CALL ORDER : 001 CONTRACT ID : 20051104001 COUNTIES : BALDWIN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 09

( 1 ) 23011 | ( 2 ) 13008 |
HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
\ |

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 701A032 26.000 MILE] 1430.00000 37180.00| 1665.00000 43290.00 |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) (6" Wide) | \ |
0350 701A041 26.000 MILE| 1020.00000 26520.00] 1000.00000 26000.00 |
Broken White, Class 2, Type A Traffic | \ |
Stripe (0.09"™ Thick) (6" Wide) | | |
0360 701B00S 975.000 LF | 0.50000 487.50| 1.00000 975.00]
Dotted Class 2, Type A Traffic Stripe | \ |
(0.09" Thick) (6" Wide) | \ |
0370 701C000 52.000 MILE] 510.00000 26520.00]| 555.00000 28860.00 |
Broken Temporary Traffic Stripe | | |
0380 701C001 104.000 MILE] 605.00000 62920.00| 655.00000 68120.00|
Solid Temporary Traffic Stripe | \ |
0390 701G121 2309.000 LF | 5.10000 11775.90| 1.75000 4040.75]
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0400 701G125 2309.000 LF | 5.25000 12122.25| 4.10000 9466.90 |
Solid White, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
0410 701G133 2309.000 LF | 5.25000 12122.25]| 4.10000 9466.90 |
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0420 701H001 4618.000 LF | 0.50000 2309.00] 0.50000 2309.00]
Solid Traffic Stripe Removed (Plastic) | | |
0430 701H006 2309.000 LF | 0.35000 808.15]| 0.50000 1154.50]
Broken Traffic Stripe Removed (Plastic) | \ |
0440 703A002 176.000 SQFT| 2.25000 396.00| 5.00000 880.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0450 705A030 78.000 EACH| 4.75000 370.50] 5.00000 390.00]
Pavement Markers, Class A-H, Type 2-C | | |
0460 705A031 1906.000 EACH] 4.75000 9053.50| 5.00000 9530.00 |
Pavement Markers, Class A-H, Type 1-A | \ |
0470 705A032 66.000 EACH]| 4.75000 313.50] 5.00000 330.00]
Pavement Markers, Class A-H, Type 1-B | | |
0480 731A010 1.000 EACH] 7140.00000 7140.00| 7000.00000 7000.00 |
Traffic Counting Units, Type K | \ |
0490 740B00O 2263.000 SQFT| 11.55000 26137.65] 7.50000 16972.50]
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 001 -5
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20051104001 COUNTIES BALDWIN
LETTING DATE 11/04/05 10:00 AM DIVISION 09
| ( 1 ) 23011 | ( 2 ) 13008 | ( )
|HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 740C000 17.000 SQFT| 11.65000 198.05] 20.00000 340.00|
Special Construction Signs | | |
0510 740D000 500.000 EACH| 67.72000 33860.00] 45.00000 22500.00|
Channelizing Drums | | |
0520 740E000 250.000 EACH] 11.58000 2895.00 | 9.75000 2437.50]
Cones (36 Inches High) | | |
0530 7401005 20.000 EACH] 196.02000 3920.40| 80.00000 1600.00|
Warning Lights, Type B (Detachable Head | \ |
0540 740M001 250.000 EACH] 7.13000 1782.50] 6.00000 1500.00]
Ballast For Cone | | |
0550 741C010 2.000 EACH| 5940.03000 11880.006] 1500.00000 3000.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
0560 742A001 2.000 EACH| 10115.28000 20230.56| 5000.00000 10000.00]
Portable Changeable Message Sign, Type | | |
0570 998A000 LUMP | 0.00000 0.00] 0.00000 0.00]
Construction Fuel (Maximum Bid Limited | | |
To $ 550000) | | |
0580 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00|
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | $ 7,466,386.54| $ 8,063,751.58]| S 0.00
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | $ 7,466,386.54| $ 8,063,751.58] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 005 -1
VENDOR RANKING

CALL ORDER : 005 CONTRACT ID : 20051104005 COUNTIES : MORGAN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 01
CONTRACT TIME : 260 Working Days (available days)

CONTRACT DESCRIPTION : DECATUR PROJECT (S) : NHF-0157(504)

for constructing the Additional Lanes (Base, Pave, Partial

Grade and Drain) on SR-157 from just north of the Cullman

county line to the Lawrence county line. Length 12.759 km

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 07002 GOOD HOPE CONTRACTING CO., INC. $ 14,446,291.36 100.0000%
2 19074 S & M EQUIPMENT CO., INC.

S 14,478,724.83 100.2245%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 005 -2
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20051104005 COUNTIES : MORGAN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 01

1 ) 07002

( ) 19074
GOOD HOPE CONTRACTING CO.,

( 2
S & M EQUIPMENT CO., INC.
LINE NO / ITEM CODE / ALT

Crushed Aggregate Base Course, Type B,
Plant Mixed, 125 mm Compacted Thickness

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002M LUMP | 44400.00000 44400.00] 44400.00000 44400.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 7400 Per Hectares) | | |
(Approximately | \ |
0020 206BO0OOM LUMP | 4158.00000 4158.00] 3500.00000 3500.00]|
Removal Of 0ld Box Culvert, Station | |
15+17.4, LT. | | |
0030 206B0O01M LUMP | 13500.00000 13500.00] 5000.00000 5000.00|
Removal Of 0ld Box Culvert, Station | |
86+95.9, LT. | \ |
0040 206B002M LUMP | 3240.00000 3240.00| 3500.00000 3500.00|
Removal Of 0ld Box Culvert, Station | |
97+39.3, LT. | \ |
0050 206D00O0OM 300.000 M | 22.63000 6789.00| 12.00000 3600.00|
Removing Pipe | \ |
0060 206D001M 50.000 M | 12.96000 648.00| 13.20000 660.00|
Removing Guardrail | | |
0070 206E027M 2.000 EACH| 108.00000 216.00| 110.00000 220.00|
Removing Guardrail End Anchor (Type 10 | \ |
Series) | \ |
0080 210A000M 29908.000 M3 | 6.48000 193803.84| 2.75000 82247.00]
Unclassified Excavation | \ |
0090 210D0O0O0OM 64361.000 M3 | 8.26000 531621.86| 6.50000 418346.50]
Borrow Excavation | \ |
0100 214A000M 5885.000 M3 | 13.00000 76505.00] 8.00000 47080.00|
Structure Excavation | | |
0110 214B001M 2510.000 M3 | 21.18000 53161.80] 28.00000 70280.00|
Foundation Backfill, Commercial | | |
0120 231B002M 24843.000 MTON| 16.00000 397488.00] 20.00000 496860.00]
Roadbed Stabilizing Material, ALDOT | |
#410 (Modified) | | |
0130 301A004M 63518.000 M2 | 4.03000 255977.54 | 3.25000 206433.50|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 100 mm Compacted Thickness | | |
0140 301A008M 326828.000 M2 | 4.47000 1460921.16]| 4.00000 1307312.00]
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 005 -3
TABULATION OF BIDS

CALL ORDER : 005 CONTRACT ID : 20051104005 COUNTIES : MORGAN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 01

1 ) 07002

( | ( 2 ) 19074 |
GOOD HOPE CONTRACTING CO., |S & M EQUIPMENT CO., INC. |
\ |

| ( )
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 305B060M 554.000 MTON| 16.00000 8864.00 | 14.50000 8033.00]
Crushed Aggregate, Section 825, Type B, | \ |
For Miscellaneous Use

Superpave Bituminous Concrete Lower
Binder Layer, 25.0 mm Maximum Aggregate
Size Mix, ESAL Range E

\ |

0160 305B061M 457.000 MTON| 16.00000 7312.00| 14.50000 6626.50]|
Coarse Aggregate, Section 801, For | \ |
Miscellaneous Use | \ |
0170 327E000M 21163.000 MTON| 32.20000 681448.60 | 35.40000 749170.20|
Permeable Asphalt Treated Base | \ |
0180 401A000M 138420.000 M2 | 0.43000 59520.60] 0.50000 69210.00 |
Bituminous Treatment A | \ |
0190 405A000M 130113.000 L | 0.50000 65056.50 | 0.40000 52045.20]
Tack Coat | ‘ |
0200 408A051M 98235.000 M2 | 1.21000 118864.35]| 1.80000 176823.00|
Planing Existing Pavement | \ |
(Approximately 0 mm Thru 25 mm Thick) | \ |
0210 408A054M 7200.000 M2 | 2.40000 17280.00] 2.25000 16200.00]
Planing Existing Pavement | \ |
(Approximately 76 mm Thru 100 mm Thick) | \ |
0220 410B0O0OOM 1.000 EACH] 10000.00000 10000.00] 5000.00000 5000.00 |
State Furnished Profilograph | \ |
0230 410H000M 1.000 EACH| 158376.00000 158376.00| 120000.00000 120000.00|
Material Remixing Device | \ |
0240 424A281M 22609.000 MTON| 47.33000 1070083.97| 55.00000 1243495.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 19.0 mm Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0250 424A361M 6323.000 MTON| 43.09000 272458.07 47.00000 297181.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 19.0 mm Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0260 424B281M 20154.000 MTON| 42.47000 855940.38| 47.00000 947238.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0 mm Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0270 424B289M 8807.000 MTON| 41.74000 367604.18] 43.00000 378701.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 25.0 mm Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0280 424B581M 22694.000 MTON| 35.56000 806998.64 | 42.00000 953148.00]
| \ |

| \ |

| \ |



CALL ORDER
LETTING DATE

005

11/04/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20051104005
01

COUNTIES

DATE
PAGE

11/07/05
005 -4

MORGAN

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0290 424B651M 12066.000 MTON
Superpave Bituminous Concrete Upper
Binder Layer, 25.0 mm Maximum Aggregate
Size Mix, ESAL Range C/D

0300 424B659M 1368.000
Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 25.0 mm Maximum
Aggregate Size Mix, ESAL Range C/D

0310 424B662M 2250.000
Superpave Bituminous Concrete Upper
Binder Layer, Widening, 25.0 mm Maximum
Aggregate Size Mix, ESAL Range C/D

0320 424B681M 9750.000
Superpave Bituminous Concrete Lower
Binder Layer, 25.0 mm Maximum Aggregate
Size Mix, ESAL Range C/D

0330 424B685M 215.000
Superpave Bituminous Concrete Lower
Binder Layer, Patching, 25.0 mm Maximum
Aggregate Size Mix, ESAL Range C/D

0340 424C280M 23110.000
Superpave Bituminous Concrete Base
Layer, 25.0 mm Maximum Aggregate Size
Mix, ESAL Range E

0350 424C360M 12108.000 MTON|
Superpave Bituminous Concrete Base |
Layer, 25 mm Maximum Aggregate Size Mix, |
ESAL Range C/D |

0360 424C370M 2524.000
Superpave Bituminous Concrete Base |
Layer, Widening, 25.0 mm Maximum
Aggregate Size Mix, ESAL Range C/D

0370 428C000M 50680.000
Scoring Bituminous Pavement Surface
Cutting

0380 430B014M 500.000
Aggregate Surfacing (ALDOT #410 |
Modified) |

0390 430B018M 542.000 MTON |
Aggregate Surfacing (ALDOT #410 |
Modified Or #467)

MTON
MTON
MTON
MTON

|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
MTON |
|
|
|

( 1 ) 07002
GOOD HOPE CONTRACTING CO.,

UNIT PRICE

40.45000

UNIT PRICE

42.00000

41.74000 57100. 43.00000

41.74000 93915. 43.00000

37.69000 367477. 42.00000

100.00000 21500. 75.00000

35.56000 821791. 42.00000

39.65000 480082. 42.00000

41.34000 104342. 43.00000

0.50000 25340. 0.50000

18.90000 9450.00 14.50000

18.90000 10243. 14.50000

( 2 ) 19074
S & M EQUIPMENT CO.,

INC.

AMOUNT

506772.

58824.

96750.

409500.

16125.

970620.

508536.

108532.

25340.

7250.

7859.

00

o
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_— - - - =

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 005 -5
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20051104005 COUNTIES MORGAN
LETTING DATE 11/04/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 19074 | ( )
| GOOD HOPE CONTRACTING CO., |S & M EQUIPMENT CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0400 502A000M 84269.000 KG | 2.76000 232582.44 | 2.13000 179492.97|
Steel Reinforcement | \ |
0410 524B011M 882.000 M3 | 650.00000 573300.00 | 644.60000 568537.20 |
Culvert Concrete Extension (Cast In | |
Place) | | |
0420 530A002M 238.000 M | 158.22000 37656.36| 115.00000 27370.00]
600 mm Roadway Pipe (Class 3 R.C.) | | |
0430 530A003M 23.000 M | 204.72000 4708.56| 170.00000 3910.00]
750 mm Roadway Pipe (Class 3 R.C.) | \
0440 530A005M 8.000 M | 360.37000 2882.96| 300.00000 2400.00|
1050 mm Roadway Pipe (Class 3 R.C.) | |
0450 530A006M 23.000 M | 344.38000 7920.74 | 360.00000 8280.00]
1200 mm Roadway Pipe (Class 3 R.C.) | \
0460 530A102M 75.000 M | 160.38000 12028.50| 120.00000 9000.00|
600 mm Roadway Pipe (Class 3 R.C.) | | |
(Extension) | \ |
0470 530A103M 28.000 M | 204.72000 5732.16| 170.00000 4760.00]
750 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0480 530A104M 51.000 M | 231.77000 11820.27| 228.00000 11628.00]
900 mm Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | \ |
0490 530A105M 30.000 M | 360.29000 10808.70 | 300.00000 9000.00|
1050 mm Roadway Pipe (Class 3 R.C.) | \
(Extension) | | |
0500 530B015M 32.000 M | 340.20000 10886.40 | 300.00000 9600.00|
1110 mm Span X 675 mm Rise Roadway Pipe | \ |
(Class 3 R.C.) (Extension) | \ |
0510 535A000M 40.000 M | 113.05000 4522.00] 100.00000 4000.00]
375 mm Side Drain Pipe | \ |
0520 600A000M LUMP| 1177572.77000 1177572.77| 600000.00000 600000.00]
Mobilization | |
0530 601A000M 1.000 EACH] 15000.00000 15000.00 | 30000.00000 30000.00|
Furnishing Base, Soil And Structure | \ |
Laboratories | | |
0540 605A002M 23428.000 M | 13.51000 316512.28| 13.76000 322369.28|
Pavement Edge Drain (Aggregate Filled | \ |
Underdrain) | \ |
0550 605B0O00OM 162.000 EACH] 297.00000 48114.00| 302.50000 49005.00]
Special Underdrain Outlet, Type A | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 005 -6
TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20051104005 COUNTIES MORGAN
LETTING DATE 11/04/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 19074 | ( )
| GOOD HOPE CONTRACTING CO., |S & M EQUIPMENT CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0560 605B001M 34.000 EACH| 297.00000 10098.00 | 302.50000 10285.00|
Special Underdrain Outlet, Type B | \
0570 606A000M 300.000 M | 32.80000 9840.00 | 15.00000 4500.00]
150 mm Underdrain Pipe | \ |
0580 608A000M 84341.000 M2 | 1.56000 131571.96| 1.26000 106269.66 |
Separation Geotextile | \ |
0590 610C001M 1900.000 MTON| 23.98000 45562.00 | 21.00000 39900.00]
Loose Riprap, Class 2 | \ |
0600 610D0O0O0OM 1453.000 M2 | 3.89000 5652.17| 2.25000 3269.25]
Filter Blanket | \ |
0610 614A000M 414.000 M3 | 425.00000 175950.00] 275.00000 113850.00]|
Slope Paving | | |
0620 619A003M 10.000 EACH| 900.00000 9000.00 | 550.00000 5500.00]
600 mm Roadway Pipe End Treatment, | \ |
Class 1 | | |
0630 619A004M 2.000 EACH| 1000.00000 2000.00] 700.00000 1400.00]
750 mm Roadway Pipe End Treatment, | \
Class 1 | \ |
0640 619A005M 1.000 EACH] 1200.00000 1200.00] 800.00000 800.00]
900 mm Roadway Pipe End Treatment, | \ |
Class 1 I \ |
0650 619A006M 2.000 EACH| 1500.00000 3000.00] 900.00000 1800.00]
1050 mm Roadway Pipe End Treatment, | |
Class 1 | \ |
0660 619A055M 1.000 EACH] 1600.00000 1600.00| 800.00000 800.00]
900 mm Roadway Pipe End Treatment, | \ |
Class 2 | | |
0670 619A057M 1.000 EACH] 2500.00000 2500.00] 1000.00000 1000.00]
1200 mm Roadway Pipe End Treatment, | \
Class 2 | \ |
0680 619B019M 1.000 EACH] 2500.00000 2500.00] 800.00000 800.00]
1110 mm Span, 675 mm Rise Roadway Pipe | \ |
End Treatment, Class 1 | | |
0690 620A000M 2.000 M3 | 1500.00000 3000.00] 654.00000 1308.00]
Minor Structure Concrete | | |
0700 621A000M 6.000 EACH] 2000.00000 12000.00| 2000.00000 12000.00|
Junction Boxes, Type 1, 1P Or 5 | | |
0710 621A001M 2.000 EACH| 2250.00000 4500.00] 2500.00000 5000.00]
Junction Boxes, Type 1, 2P Or 5 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 005 =7
TABULATION OF BIDS
CALL ORDER 005 CONTRACT ID 20051104005 COUNTIES MORGAN
LETTING DATE 11/04/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 19074 | ( )
| GOOD HOPE CONTRACTING CO., |S & M EQUIPMENT CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0720 621B001M 2.000 EACH| 3000.00000 6000.00| 500.00000 1000.00|
Junction Box Units, Type 1, 2P Or 5 | | |
0730 621C020M 68.000 EACH| 1900.00000 129200.00] 2000.00000 136000.00]
Inlets, Type Y | | |
0740 621C132M 1.000 EACH]| 2000.00000 2000.00| 2250.00000 2250.00]
Inlets, Type Y (Modified) | | |
0750 621D019M 6.000 EACH] 600.00000 3600.00| 500.00000 3000.00|
Inlet Units, Type Y | | |
0760 621D055M 1.000 EACH]| 650.00000 650.00| 500.00000 500.00|
Inlet Units, Type Y (Modified) | | |
0770 630A001M 122.000 M | 55.08000 6719.76| 56.10000 6844.20]
Steel Beam Guardrail, Class A, Type 2 | | |
0780 630C001M 2.000 EACH| 756.00000 1512.00] 770.00000 1540.00|
Guardrail End Anchor, Type 8 | | |
0790 630C070M 2.000 EACH| 2214.00000 4428.00| 2255.00000 4510.00|
Guardrail End Anchor, Type 10 Series | | |
0800 650A000M 40302.000 M3 | 9.20000 370778.40| 13.07000 526747.14|
Topsoil | | |
0810 650B0O00OM 7594.000 M3 | 5.91000 44880.54 | 6.54000 49664.76 |
Topsoil From Stockpiles | \ |
0820 652A100M 33.000 HA | 1363.50000 44995.50| 1494.99000 49334.67 |
Seeding | | |
0830 652C000M 33.000 HA | 205.07000 6767.31] 217.45000 7175.85|
Mowing | | |
0840 654A000M 828.000 M2 | 4.91000 4065.48| 5.26000 4355.28|
Solid Sodding | |
0850 656A010M 33.000 HA | 1363.50000 44995.50| 1494.99000 49334.67|
Mulching | \ |
0860 659A002M 1985.000 M2 | 5.45000 10818.25] 3.95000 7840.75|
Erosion Control Netting, Class C1l | | |
0870 665A000M 16.000 HA | 1227.15000 19634.40| 1359.08000 21745.28|
Temporary Seeding | | |
0880 665B000OM 16.000 HA | 1090.80000 17452.80| 1359.08000 21745.28|
Temporary Mulching | | |
0890 665I000M 1613.000 MTON| 23.98000 38679.74| 19.00000 30647.00|
Temporary Riprap, Class 2 | \ |
0900 665J000M 7385.000 M | 12.23000 90318.55] 9.57000 70674.45)|
Silt Fence, Type A | | |
0910 6650001M 7385.000 M | 2.83000 20899.55| 5.96000 44014.60|
| \ |

Silt Fence Removal



Removal Of Existing Traffic Control

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 005 -8
TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20051104005 COUNTIES MORGAN
LETTING DATE 11/04/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 19074 | ( )
| GOOD HOPE CONTRACTING CO., |S & M EQUIPMENT CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— -
0920 665Q001M 3114.000 M | 25.66000 79905.24 | 31.57000 98308.98|
500 mm Wattle | \ |
0930 666A001M 33.000 HA | 68.18000 2249.94 | 110.00000 3630.00]
Pest Control Treatment | \ |
0940 680A000M LUMP| 150000.00000 150000.00] 150000.00000 150000.00]
Engineering Controls | \ |
0950 701A028M 31.000 KM | 1138.80000 35302.80| 1196.80000 37100.80]
Solid White, Class 2, Type A Traffic | \ |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0960 701A032M 26.000 KM | 1138.80000 29608.80]| 1196.80000 31116.80|
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (1.5 mm Thick) (150 mm Wide) | |
0970 701A041M 25.000 KM | 711.20000 17780.00| 684.20000 17105.00]
Broken White, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0980 701A048M 1.000 KM | 1304.60000 1304.60] 1366.20000 1366.20]
Solid Yellow, Class 2, Type A, Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0990 701B0O0OSM 4990.000 M | 3.58000 17864.20| 3.25000 16217.50|
Dotted Class 2, Type A Traffic Stripe | \ |
(2.3 mm Thick) (150 mm Wide) | | |
1000 701C000M 26.000 KM | 419.96000 10918.96| 460.90000 11983.40]
Broken Temporary Traffic Stripe | | |
1010 701C001M 122.000 KM | 461.41000 56292.02 | 495.00000 60390.00 |
Solid Temporary Traffic Stripe | \ |
1020 701D007M 3.000 KM | 1118.07000 3354.21| 1504.80000 4514.40]
Solid Traffic Stripe Removed (Paint) | | |
1030 701D008M 5.000 KM | 1194.43000 5972.15| 1504.80000 7524.00]
Solid Traffic Stripe Removed (Plastic) | | |
1040 701D015M 2.000 KM | 1016.63000 2033.26| 1504.80000 3009.60]
Broken Traffic Stripe Removed (Plastic) | | |
1050 701F004M 200.000 M | 0.89000 178.00] 2.89000 578.00|
Dotted Temporary Traffic Stripe | \ |
1060 703A002M 243.000 M2 | 34.91000 8483.13| 33.14000 8053.02|
Traffic Control Markings, Class 2, Type | | |
A | \ |
1070 703B002M 168.000 M2 | 41.45000 6963.60| 38.48000 6464.64 |
Traffic Control Legends, Class 2, Type | \ |
1080 703C001M 191.000 M2 | 34.91000 6667.81 | 23.67000 4520.97]
| \ |
| \ |

Markings Or Legends (Plastic)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/07/05
PAGE : 005 -9

CALL ORDER : 005 CONTRACT 1ID 20051104005 COUNTIES MORGAN
LETTING DATE : 11/04/05 10:00 AM DIVISION
| ( 1 ) 07002 | ( 2 19074 | ( )
| GOOD HOPE CONTRACTING CO., |S & M EQUIPMENT CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1090 703D001M 661.000 M2 | 24.00000 15864.00| 23.67000 15645.87]
Temporary Traffic Control Markings | \ |
1100 705A011M 235.000 EACH] 5.45000 1280.75] 6.05000 1421.75]
Pavement Markers, Class C, Type 1-A | | |
1110 705A012M 117.000 EACH] 5.45000 637.65] 6.05000 707.85]
Pavement Markers, Class C, Type 1-B | \
1120 705A022M 182.000 EACH] 5.45000 991.90]| 6.05000 1101.10]
Pavement Markers, Class C, Type 2-C | \
1130 705A023M 550.000 EACH] 5.45000 2997.50] 6.05000 3327.50]
Pavement Markers, Class C, Type 2-D | \ |
1140 705A024M 276.000 EACH] 5.45000 1504.20] 6.05000 1669.80]
Pavement Markers, Class C, Type 2-E | |
1150 705A030M 232.000 EACH| 5.45000 1264.40]| 6.05000 1403.60]
Pavement Markers, Class A-H, Type 2-C | \ |
1160 705A031M 1029.000 EACH] 5.45000 5608.05] 6.05000 6225.45|
Pavement Markers, Class A-H, Type 1-A | \ |
1170 705A032M 134.000 EACH] 5.45000 730.30] 6.05000 810.70]
Pavement Markers, Class A-H, Type 1-B | \ |
1180 705A037M 79.000 EACH| 5.45000 430.55] 6.05000 477.95]
Pavement Markers, Class A-H, Type 2-D | \ |
1190 705A038M 69.000 EACH]| 5.45000 376.05] 6.05000 417.45]
Pavement Markers, Class A-H, Type 2-E | \ |
1200 707B0O0O3M 1.000 EACH] 103.03000 103.03] 99.00000 99.00]
Type A Hazard Marker Installation | | |
1210 710A115M 53.000 M2 | 166.21000 8809.13]| 159.71000 8464.63]
Class 4, Alum Flat Sign Panels 2.032 mm | \ |
Thick Or Steel Flat Sign Panels 1.897 | \ |
mm Thick (Ty III Or Ty IV Background) | \ |
1220 710A126M 78.000 M2 | 184.71000 14407.38]| 177.49000 13844.22]
Class 8, Aluminum Flat Sign Panels 2. | \ |
032 mm Thick Or Steel Flat Sign Panels | | |
1.897 mm Thick (Type IX Background) | \ |
1230 710B001M 812.000 M | 30.06000 24408.72| 28.88000 23450.56|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
1240 740B0O0OOM 268.000 M2 | 97.31000 26079.08| 93.50000 25058.00 |
Construction Signs | | |
1250 740C000M 9.000 M2 | 100.74000 906.66| 96.80000 871.20]
| \ |

Special Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
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TABULATION OF BIDS
CALL ORDER 005 CONTRACT 1ID 20051104005 COUNTIES MORGAN
LETTING DATE 11/04/05 10:00 AM DIVISION 01
| ( 1 ) 07002 | ( 2 ) 19074 | ( )
| GOOD HOPE CONTRACTING CO., |S & M EQUIPMENT CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1260 740D000OM 900.000 EACH] 71.48000 64332.00] 50.00000 45000.00 |
Channelizing Drums | \ |
1270 740E000M 200.000 EACH] 16.00000 3200.00] 14.30000 2860.00]
Cones (900 mm High) | | |
1280 740F002M 24.000 EACH] 211.79000 5082.96| 203.50000 4884.00]
Barricades, Type III | \ |
1290 740I005M 12.000 EACH| 686.88000 8242.56| 660.00000 7920.00]
Warning Lights, Type B (Detachable Head | \ |
1300 740L003M 45.000 EACH| 57.51000 2587.95] 55.26000 2486.70]
Vertical Panel, Type I (Single-Sided) | \ |
1310 740M001M 200.000 EACH] 6.00000 1200.00] 5.59000 1118.00]
Ballast For Cone | \ |
1320 741C010M 2.000 EACH| 3000.00000 6000.00| 5000.00000 10000.00]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
1330 742A001M 2.000 EACH| 15000.00000 30000.00 | 10000.00000 20000.00 |
Portable Changeable Message Sign, Type | \ |
1340 998A000M LUMP | 0.00000 0.00] 200000.00000 200000.00]
Construction Fuel (Maximum Bid Limited | | |
To $ 645,000) | \ |
1350 999 000M 3000.000 HOUR| 0.80000 2400.00] 0.80000 2400.00]
Trainee Hours At 80 Cents Per Hour | \ |
SECTION TOTALS | S 14,446,291.36]| $ 14,478,724.83| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 14,446,291.36| $ 14,478,724.83| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 008 -1
VENDOR RANKING

CALL ORDER : 008 CONTRACT ID : 20051104008 COUNTIES : LAUDERDALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 02
CONTRACT TIME : 175 Working Days (available days)

CONTRACT DESCRIPTION

for constructing the Bridge Replacement and Approaches on
SR-2 (US-72) (WBR) at First Creek west of Rogersville.
Length 0.769 mi.

PROJECT (S) : BRF-0002(515)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01087 APAC-SOUTHEAST, INC. $ 3,194,276.77 100.0000%
2 13036 THE MORRIS GROUP, INC. $ 3,243,276.49 101.5340%
3 01007 ALABAMA BRIDGE BUILDERS, INC. $ 3,340,556.94 104.5794%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 008 -2
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20051104008 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 13036 | ( 3 ) 01007
| APAC-SOUTHEAST, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3027.29000 3027.29| 21000.00000 21000.00] 21000.00000 21000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 per Acre) (Approx. | \ |
7 Acres) | \ |
0020 206A000 LUMP | 44100.00000 44100.00 | 18600.00000 18600.00 | 30000.00000 30000.00
Removal Of 0Old Bridge, Station 868+27.5 | \ |
0030 206C002 61.000 SQYD| 10.52000 641.72| 5.00000 305.00| 1.25000 76.25
Removing Concrete Slope Paving | \ |
0040 206C003 342.000 SQYD| 2.50000 855.00]| 3.00000 1026.00] 1.25000 427.50
Removing Concrete Flumes | \ |
0050 206D001 200.000 LF | 6.30000 1260.00] 10.00000 2000.00| 6.00000 1200.00
Removing Guardrail | \ |
0060 206D002 936.000 LF | 1.37000 1282.32] 3.00000 2808.00 | 1.25000 1170.00
Removing Curb | | |
0070 206E008 5.000 EACH] 105.00000 525.00] 100.00000 500.00| 100.00000 500.00
Removing Guardrail End Anchor (All Type | \ |
0080 210A000 26511.000 CUYD| 8.41000 222957.51| 10.00000 265110.00] 7.80000 206785.80
Unclassified Excavation | \ |
0090 210D00O0O 19333.000 CUYD| 9.94000 192170.02] 7.00000 135331.00]| 6.00000 115998.00
Borrow Excavation | \ |
0100 214A000 544.000 CUYD| 4.63000 2518.72| 15.00000 8160.00] 7.00000 3808.00
Structure Excavation | \ |
0110 214B001 124.000 CUYD] 22.65000 2808.60| 30.00000 3720.00] 25.00000 3100.00
Foundation Backfill, Commercial | | |
0120 215A000 37.000 CUYD| 147.00000 5439.00] 50.00000 1850.00] 100.00000 3700.00
Unclassified Bridge Excavation | \ |
0130 215B000 LUMP | 10.50000 10.50] 100.00000 100.00] 0.00000 0.00
Cofferdams Or Sheeting And Shoring, | \
Station 868+75 | \ |
0140 230A000 37.000 RBST| 546.26000 20211.62| 500.00000 18500.00| 524.97000 19423.89
Roadbed Processing | | |
0150 260A000 7.000 CUYD] 215.96000 1511.72] 500.00000 3500.00] 210.00000 1470.00
Cement Mortar Flowable Backfill, Mix 1 | | |
0160 301A008 343.000 SQYD| 5.56000 1907.08]| 5.34000 1831.62] 5.34000 1831.62
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 5" Compacted Thickness | \ |
0170 301A012 16335.000 SQYD| 6.21000 101440.35] 5.96000 97356.60 | 5.96000 97356.60
Crushed Aggregate Base Course, Type B, | | |
\ I

Plant Mixed, 6" Compacted Thickness |



#467)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 008 -3
TABULATION OF BIDS
CALL ORDER 008 CONTRACT 1ID 20051104008 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 13036 | ( 3 ) 01007
| APAC-SOUTHEAST, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 401A000 15595.000 SQYD] 0.47000 7329.65]| 0.45000 7017.75] 0.45000 7017.75
Bituminous Treatment A | \ |
0190 405A000 1116.000 GAL | 1.24000 1383.84| 1.19000 1328.04| 1.19000 1328.04
Tack Coat | ‘ |
0200 408A052 533.000 SQYD] 7.73000 4120.09] 7.43000 3960.19] 7.43000 3960.19
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | | |
0210 424A280 797.000 TON | 59.78000 47644.66 | 57.43000 45771.71] 57.43000 45771.71
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range E | | |
0220 424A286 529.000 TON | 61.27000 32411.83| 58.87000 31142.23| 58.87000 31142.23
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | | |
0230 424A360 203.000 TON | 60.43000 12267.29| 58.05000 11784.15] 58.05000 11784.15
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0240 424B281 1985.000 TON | 50.46000 100163.10]| 48.47000 96212.95] 48.47000 96212.95
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ |
0250 424B651 491.000 TON | 44.10000 21653.10] 42.36000 20798.76| 42.36000 20798.76
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0260 424C280 2697.000 TON | 49.36000 133123.92| 47.42000 127891.74| 47.42000 127891.74
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range E | | |
0270 424C360 27.000 TON | 94.60000 2554.20] 90.93000 2455.11] 90.91000 2454.57
Superpave Bituminous Concrete Base | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range C/D | \ |
0280 428C000 7294.000 LF | 0.93000 6783.42| 0.92000 6710.48 | 0.92000 6710.48
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0290 430B028 657.000 TON | 22.99000 15104.43| 22.08000 14506.56] 22.08000 14506.56
Aggregate Surfacing (ALDOT #57, #78 Or | \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 008 -4
TABULATION OF BIDS

Pretensioned-Prestressed Concrete

|
|
|
Girders, Type BT-54 (Specialty Item) |

CALL ORDER : 008 CONTRACT ID : 20051104008 COUNTIES : LAUDERDALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 02
| ( 1 ) 01087 | ( 2 ) 13036 | ( 3 ) 01007
| APAC-SOUTHEAST, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0300 450B000 214.000 SQYD| 76.65000 16403.10| 70.00000 14980.00| 65.00000 13910.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0310 502A000 113365.000 LB | 0.71000 80489.15| 0.95000 107696.75| 0.65000 73687.25
Steel Reinforcement | | |
0320 502B000O LUMP | 94500.00000 94500.00| 125000.00000 125000.00| 85000.00000 85000.00
Steel Reinforcement For Bridge | \ |
Superstructure, STA. 868+75 | \ |
(Approximately 130,940 | | |
0330 505G003 14.000 EACH| 141.75000 1984.50] 150.00000 2100.00| 170.00000 2380.00
Pile Points (Type A, 12") | | |
0340 505M002 284.000 LF | 37.80000 10735.20| 35.00000 9940.00]| 28.00000 7952.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0350 506A008 14.000 LF | 1575.00000 22050.00] 1260.00000 17640.00 | 1275.00000 17850.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0360 506B003 128.000 LF | 1344.00000 172032.00] 1077.00000 137856.00 | 1100.00000 140800.00
Special Drilled Shaft Excavation, 4'-0" | \ |
Diameter | | |
0370 506C042 168.000 LF | 78.75000 13230.00| 58.00000 9744.00| 60.00000 10080.00
Drilled Shaft Construction, 4'-0" | | |
Diameter, Class DS1 Concrete | | |
0380 506F008 24.000 LF | 262.50000 6300.00 | 21.00000 504.00| 215.00000 5160.00
Permanent Drilled Shaft Casing, 4'-0" | | |
Diameter | | |
0390 506G002 4.000 EACH] 2625.00000 10500.00 | 2100.00000 8400.00] 2125.00000 8500.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0400 508A000 12585.000 LB | 3.41000 42914.85| 3.00000 37755.00] 3.50000 44047.50
Structural Steel | | |
0410 510A000 495.000 CUYD| 441.00000 218295.00 | 350.00000 173250.00| 450.00000 222750.00
Bridge Substructure Concrete, Class A | \ |
0420 510C051 LUMP| 267750.00000 267750.00|] 361911.00000 361911.00| 489000.00000 489000.00
Bridge Concrete Superstructure, STA. | \ |
868+75 (Approximately 594 Cubic | \ |
0430 510E000 1672.000 SQYD| 2.63000 4397.36| 3.00000 5016.00] 2.50000 4180.00
Grooving Concrete Bridge Decks | \ |
0440 511A053 48.000 EACH| 262.50000 12600.00 | 200.00000 9600.00| 400.00000 19200.00
Elastomeric Bearing Type 2 (Mark B4) \
0450 513B015 2423.000 LF 147.00000 356181.00| 155.00000 375565.00 | 190.00000 460370.00
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 008 -5
TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20051104008 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 13036 | ( 3 ) 01007
| APAC-SOUTHEAST, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0460 530A001 348.000 LF | 46.36000 16133.28]| 24.00000 8352.00| 25.50000 8874.00
18" Roadway Pipe (Class 3 R.C.) | |
0470 530A002 154.000 LF | 71.78000 11054.12| 32.00000 4928.00| 40.00000 6160.00
24" Roadway Pipe (Class 3 R.C.) | | |
0480 530A101 20.000 LF | 132.35000 2647.00| 24.00000 480.00| 38.10000 762.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | | |
0490 530A202 19.000 LF | 78.03000 1482.57| 32.00000 608.00| 40.00000 760.00
24" Roadway Pipe (14 Gauge C.C.S.P.I.) | | |
0500 535A004 98.000 LF | 57.09000 5594.82| 55.00000 5390.00| 71.50000 7007.00
36" Side Drain Pipe | | |
0510 535B012 43.000 LF | 78.02000 3354.86| 36.00000 1548.00| 51.00000 2193.00
29" Span, 18" Rise Side Drain Pipe | |
0520 600A000 LUMP| 239352.79000 239352.79| 392000.00000 392000.00| 259700.00000 259700.00
Mobilization | |
0530 610C001 511.000 TON | 25.20000 12877.20] 30.00000 15330.00] 28.00000 14308.00
Loose Riprap, Class 2 | | |
0540 610D003 485.000 SQYD| 3.41000 1653.85] 3.00000 1455.00| 1.65000 800.25
Filter Blanket, Geotextile | | |
0550 614A000 46.000 CUYD]| 262.50000 12075.00] 230.00000 10580.00] 250.00000 11500.00
Slope Paving | |
0560 619A002 1.000 EACH]| 1144.42000 1144.42| 600.00000 600.00| 613.00000 613.00
18" Roadway Pipe End Treatment, Class 1 | | |
0570 619A003 1.000 EACH] 1213.08000 1213.08] 700.00000 700.00 | 663.00000 663.00
24" Roadway Pipe End Treatment, Class 1 | | |
0580 619A104 2.000 EACH| 1572.86000 3145.72| 900.00000 1800.00| 925.00000 1850.00
36" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0590 619B142 2.000 EACH| 2476.43000 4952 .86 | 1050.00000 2100.00]| 1600.00000 3200.00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 2 | | |
0600 620A000 1.000 CUYD]| 655.32000 655.32 500.00000 500.00| 550.00000 550.00
Minor Structure Concrete | | |
0610 621A005 1.000 EACH]| 2310.00000 2310.00| 1800.00000 1800.00| 2200.00000 2200.00
Junction Boxes, Type 1 | | |
0620 621A010 1.000 EACH] 1837.50000 1837.50] 2000.00000 2000.00] 1750.00000 1750.00
Junction Boxes, Type 3 | | |
0630 621A031 1.000 EACH]| 3150.00000 3150.00| 1750.00000 1750.00| 3000.00000 3000.00
Junction Boxes, Type 1 (Special) | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
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TABULATION OF BIDS
CALL ORDER : 008 CONTRACT ID 20051104008 COUNTIES LAUDERDALE
LETTING DATE : 11/04/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 13036 | ( 3 ) 01007
| APAC-SOUTHEAST, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0640 621A058 1.000 EACH]| 2047.50000 2047.50| 2000.00000 2000.00] 1950.00000 1950.00
Junction Boxes, Type 3 (Modified) | |
0650 621B005 2.000 EACH| 551.25000 1102.50] 500.00000 1000.00| 525.00000 1050.00
Junction Box Units, Type 1 | | |
0660 621C020 4.000 EACH] 1627.50000 6510.00| 1800.00000 7200.00| 1550.00000 6200.00
Inlets, Type Y | | |
0670 621D019 4.000 EACH] 525.00000 2100.00| 600.00000 2400.00] 500.00000 2000.00
Inlet Units, Type Y | | |
0680 6211001 1.000 EACH]| 6825.00000 6825.00| 4100.00000 4100.00| 6500.00000 6500.00
Stilling Basins, Type 1 | | |
0690 623B000 981.000 LF | 15.23000 14940.63| 12.00000 11772.00] 14.50000 14224.50
Concrete Curb, Type N | | |
0700 630A001 1063.000 LF | 17.90000 19027.70] 19.25000 20462.75| 17.05000 18124.15
Steel Beam Guardrail, Class A, Type 2 | | |
0710 630C001 3.000 EACH] 735.00000 2205.00 | 840.00000 2520.00] 700.00000 2100.00
Guardrail End Anchor, Type 8 | | |
0720 630C003 2.000 EACH| 1522.50000 3045.00| 1917.00000 3834.00| 1450.00000 2900.00
Guardrail End Anchor, Type 13 | | |
0730 630C070 5.000 EACH] 2047.50000 10237.50] 1864.00000 9320.00] 1950.00000 9750.00
Guardrail End Anchor, Type 10 Series | | |
0740 650A000 3866.000 CUYD]| 9.61000 37152.26| 9.00000 34794.00| 6.50000 25129.00
Topsoil | | |
0750 650B000 1467.000 CUYD]| 7.64000 11207.88| 6.00000 8802.00 | 4.50000 6601.50
Topsoil From Stockpiles | | |
0760 652A100 7.000 ACRE] 577.50000 4042 .50 500.00000 3500.00| 1000.00000 7000.00
Seeding | | |
0770 652C000 14.000 ACRE] 78.75000 1102.50] 210.00000 2940.00] 50.00000 700.00
Mowing | | |
0780 654A000 3654.000 SQYD| 4.20000 15346.80| 4.50000 16443.00] 4.00000 14616.00
Solid Sodding | |
0790 656A010 7.000 ACRE] 525.00000 3675.00| 500.00000 3500.00]| 1000.00000 7000.00
Mulching | | |
0800 659A021 5000.000 SQYD| 0.81000 4050.00] 1.50000 7500.00| 3.50000 17500.00
Erosion Control Netting, Class B | | |
(Hydraulically Applied Wood Fiber | | |
Matrix) | | |
0810 665A000 4.000 ACRE] 472.50000 1890.00] 475.00000 1900.00| 750.00000 3000.00
Temporary Seeding | | |
0820 665B000 4.000 ACRE] 446.25000 1785.00] 475.00000 1900.00| 750.00000 3000.00
\ |

Temporary Mulching
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TABULATION OF BIDS
CALL ORDER 008 CONTRACT ID 20051104008 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 13036 | ( 3 ) 01007
| APAC-SOUTHEAST, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0830 665F000 100.000 EACH| 8.33000 833.00] 6.60000 660.00| 7.00000 700.00
Hay Bales | | |
0840 6651000 200.000 TON | 23.18000 4636.00| 35.00000 7000.00| 21.65000 4330.00
Temporary Riprap, Class 2 | \ |
0850 665J000 6570.000 LF | 3.30000 21681.00| 4.50000 29565.00| 3.50000 22995.00
Silt Fence, Type A | | |
0860 665K000 510.000 CUYD]| 2.03000 1035.30] 10.00000 5100.00| 7.80000 3978.00
Drainage Sump Excavation | \ |
0870 665L000 960.000 LF | 10.97000 10531.20] 13.20000 12672.00] 15.00000 14400.00
Floating Basin Boom | | |
0880 6650001 6570.000 LF | 1.06000 6964.20| 1.50000 9855.00] 2.75000 18067.50
Silt Fence Removal | | |
0890 6650001 1020.000 LF | 7.35000 7497.00| 5.75000 5865.00| 8.00000 8160.00
20 Inch Wattle | | |
0900 666A001 7.000 ACRE] 26.25000 183.75] 31.50000 220.50| 50.00000 350.00
Pest Control Treatment | | |
0910 680A000 LUMP | 33493.36000 33493.36| 48000.00000 48000.00| 63500.00000 63500.00
Engineering Controls | | |
0920 701A028 1.000 MILE] 2310.00000 2310.00| 2500.00000 2500.00] 2500.00000 2500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0930 701A041 1.000 MILE] 1260.00000 1260.00] 1500.00000 1500.00]| 1500.00000 1500.00
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0940 701A048 1.000 MILE] 2310.00000 2310.00| 275.00000 275.00| 2750.00000 2750.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0950 701B0O09S 1090.000 LF | 1.05000 1144.50] 1.25000 1362.50| 1.25000 1362.50
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0960 701C000 1.000 MILE] 840.00000 840.00] 1000.00000 1000.00| 1000.00000 1000.00
Broken Temporary Traffic Stripe | \ |
0970 701C001 4.000 MILE] 945.00000 3780.00 | 1000.00000 4000.00| 1000.00000 4000.00
Solid Temporary Traffic Stripe | | |
0980 701C006 1.000 MILE] 7140.00000 7140.00] 7500.00000 7500.00 | 7500.00000 7500.00
Solid Temporary Traffic Stripe | \ |
(Removable Tape) | | |
0990 701D005 1.000 MILE] 2625.00000 2625.00 | 2000.00000 2000.00] 2000.00000 2000.00
\ |

Solid Traffic Stripe Removed |
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CALL ORDER 008 CONTRACT 1ID 20051104008 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION 02
| ( 1 ) 01087 | ( 2 ) 13036 | ( 3 ) 01007
| APAC-SOUTHEAST, INC. | THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1000 701D015 1.000 MILE] 2625.00000 2625.00] 2000.00000 2000.00] 2000.00000 2000.00
Broken Traffic Stripe Removed (Plastic) | \ |
1010 701G121 420.000 LF | 3.15000 1323.00] 3.50000 1470.00] 3.50000 1470.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1020 701G125 419.000 LF | 5.25000 2199.75] 6.00000 2514.00] 6.00000 2514.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1030 701G133 422.000 LF | 5.25000 2215.50] 6.00000 2532.00] 6.00000 2532.00
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
1040 703A002 66.000 SQFT| 5.25000 346.50] 10.00000 660.00| 10.00000 660.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1050 703B002 90.000 SQFT| 6.30000 567.00]| 10.00000 900.00| 10.00000 900.00
Traffic Control Legends, Class 2, Type | \ |
1060 705A030 6.000 EACH] 8.40000 50.40] 10.00000 60.00] 10.00000 60.00
Pavement Markers, Class A-H, Type 2-C | \ |
1070 705A031 51.000 EACH| 8.40000 428.40| 10.00000 510.00| 10.00000 510.00
Pavement Markers, Class A-H, Type 1-A | | |
1080 726A000 4980.000 LF | 53.00000 263940.00] 25.00000 124500.00] 35.00000 174300.00
Portable Concrete Safety Barriers, Type | \ |
6 | \ |
1090 740B00O 789.000 SQFT| 8.82000 6958.98 | 8.40000 6627.60| 11.00000 8679.00
Construction Signs | | |
1100 740D00O 100.000 EACH] 41.20000 4120.00]| 54.60000 5460.00] 70.00000 7000.00
Channelizing Drums | \ |
1110 740F002 18.000 EACH| 203.96000 3671.28| 194.25000 3496.50] 250.00000 4500.00
Barricades, Type III | \ |
1120 7401005 6.000 EACH] 442.65000 2655.90| 422.00000 2532.00] 535.00000 3210.00
Warning Lights, Type B (Detachable Head | | |
1130 741cC010 1.000 EACH] 3814.45000 3814.45| 4195.00000 4195.00] 5000.00000 5000.00
Portable Sequential Arrow And Chevron | \ |
Sign Unit | \ |
1140 998A000 LUMP | 1.00000 1.00| 100.00000 100.00] 10000.00000 10000.00
Construction Fuel (Maximum Bid Limited | | |
To $ 240,000) | \ |
1150 999 000 750.000 HOUR| 0.80000 600.00| 0.80000 600.00| 0.80000 600.00
Trainee Hours At 80 Cents Per Hour | |
SECTION TOTALS | $ 3,194,276.77| S 3,243,276.49| $ 3,340,556.94
—————————————————————————————————————————— et e et i it e
CONTRACT TOTALS | S 3,194,276.77| S 3,243,276.49| S 3,340,556.94




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 013 -1
VENDOR RANKING

CALL ORDER : 013 CONTRACT ID : 20051104013 COUNTIES : CALHOUN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 04
CONTRACT TIME : 85 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : BRZ-0800(213)

for constructing the Bridge Replacement and Approaches on
Ingram Wells Road at Tallaseehatchee Creek east of Ohatchee.
Length 0.205 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01007 ALABAMA BRIDGE BUILDERS, INC. $ 882,434.22 100.0000%
2 16032 PRICHARD CONSTRUCTION COMPANY $ 895,498.50 101.4805%
3 08085 H. D. CONSTRUCTION, INC. S 960,820.15 108.8829%
4 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 1,054,319.90 119.4786%
5 13099 MCINNIS, LLC $ 1,459,505.00 165.3953%



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
ESAL Range A/B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 013 -2
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20051104013 COUNTIES CALHOUN
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 1 ) 01007 | ( 2 ) 16032 | ( 3 ) 08085
| ALABAMA BRIDGE BUILDERS, IN |PRICHARD CONSTRUCTION COMPA |H. D. CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00| 6000.00000 6000.00] 6000.00000 6000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000.00 Per | \ |
Acre) (Approximately | \ |
0020 206A000 LUMP | 55000.00000 55000.00] 40000.00000 40000.00| 14500.00000 14500.00
Removal Of 0ld Bridge, Station 14+42.37 | | |
0030 206D000 36.000 LF | 5.00000 180.00] 10.00000 360.00| 7.00000 252.00
Removing Pipe | \ |
0040 210A000 354.000 CUYD]| 6.00000 2124.00 | 7.00000 2478.00]| 3.25000 1150.50
Unclassified Excavation | \ |
0050 210D001 10354.000 CUYD| 5.50000 56947.00| 6.50000 67301.00] 7.30000 75584.20
Borrow Excavation (Loose Truckbed | | |
Measurement) | | |
0060 214A000 54.000 CUYD]| 10.00000 540.00] 25.00000 1350.00]| 6.10000 329.40
Structure Excavation | | |
0070 214B001 10.000 CUYD]| 35.00000 350.00] 40.00000 400.00| 30.00000 300.00
Foundation Backfill, Commercial | | |
0080 230A000 9.000 RBST| 500.00000 4500.00] 1200.00000 10800.00] 1450.00000 13050.00
Roadbed Processing | | |
0090 301A012 2035.000 SQYD| 5.30000 10785.50] 12.00000 24420.00| 10.20000 20757.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 2035.000 SQYD| 0.89000 1811.15] 2.50000 5087.50| 1.25000 2543.75
Bituminous Treatment A | \ |
0110 405A000 82.000 GAL | 1.60000 131.20] 2.00000 164.00] 2.10000 172.20
Tack Coat | ‘ |
0120 424A340 129.000 TON | 82.61000 10656.69| 80.00000 10320.00] 92.50000 11932.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0130 424A346 50.000 TON | 112.30000 5615.00| 85.00000 4250.00| 132.40000 6620.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0140 424B636 340.000 TON | 56.59000 19240.60| 70.00000 23800.00| 68.50000 23290.00
| \ |
| \ |
| \ |

Mix,



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
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TABULATION OF BIDS

CALL ORDER : 013 CONTRACT ID : 20051104013 COUNTIES : CALHOUN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 04

( 1 ) 01007 I (
ALABAMA BRIDGE BUILDERS, IN |PRICHARD CONSTRUCTION COMPA |H. D. CONSTRUCTION, INC.
\ |

2 ) 16032 | ( 3 ) 08085

LINE NO / ITEM CODE / ALT

Pretensioned-Prestressed Concrete

|
|
|
Girders, Type I (Specialty Item) |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0150 430B043 178.000 TON | 27.99000 4982.22| 35.00000 6230.00 | 34.20000 6087.60
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0160 450B00O 90.000 sSQYD] 65.00000 5850.00] 90.00000 8100.00] 75.00000 6750.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0170 502A001 24700.000 1B | 0.65000 16055.00 | 0.80000 19760.00 | 0.60000 14820.00
Steel Reinforcement (Grade 60) | \ |
0180 502B000 LUMP | 25000.00000 25000.00| 32980.00000 32980.00 | 70000.00000 70000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 14+13, Approx 38, | | |
800 1lbs | \ |
0190 505G003 20.000 EACH] 160.00000 3200.00] 160.00000 3200.00] 130.00000 2600.00
Pile Points (Type A, 12") | \ |
0200 505M002 1380.000 LF | 28.00000 38640.00 | 30.00000 41400.00] 24.50000 33810.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0210 506A000 53.000 LF | 160.00000 8480.00 | 250.00000 13250.00] 350.00000 18550.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0220 506B004 50.000 LF | 1125.00000 56250.00 | 2800.00000 140000.00| 3100.00000 155000.00
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | \ |
0230 506C043 103.000 LF | 250.00000 25750.00]| 50.00000 5150.00] 55.00000 5665.00
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | | |
0240 508A000 4780.000 1B | 4.00000 19120.00| 3.00000 14340.00] 2.10000 10038.00
Structural Steel | | |
0250 510A000 108.000 CUYD] 450.00000 48600.00 | 400.00000 43200.00] 350.00000 37800.00
Bridge Substructure Concrete, Class A | | |
0260 510C051 LUMP| 156000.00000 156000.00| 96000.00000 96000.00 | 35600.00000 35600.00
Bridge Concrete Superstructure, Sta | \
14+13, Approx 156 Cu Yds | | |
0270 510E000 435.000 SQYD] 7.00000 3045.00] 6.00000 2610.00] 6.50000 2827.50
Grooving Concrete Bridge Decks | \ |
0280 511A070 16.000 EACH| 700.00000 11200.00| 500.00000 8000.00] 350.00000 5600.00
Elastomeric Bearing Type 4 (Mark VB1) | \ |
0290 511A072 8.000 EACH] 800.00000 6400.00| 650.00000 5200.00] 375.00000 3000.00
Elastomeric Bearing Type 4 (Mark VB3) \ |
0300 513B003 312.000 LF 90.00000 28080.00| 85.00000 26520.00] 110.00000 34320.00
\ |
\ I
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TABULATION OF BIDS

CALL ORDER : 013 CONTRACT ID : 20051104013 COUNTIES : CALHOUN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 04

( 1 ) 01007 I (
ALABAMA BRIDGE BUILDERS, IN |PRICHARD CONSTRUCTION COMPA |H. D. CONSTRUCTION, INC.
\ |

2 ) 16032 | ( 3 ) 08085

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 513B005 339.000 LF | 110.00000 37290.00] 125.00000 42375.00| 172.00000 58308.00
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0320 530A002 72.000 LF | 45.00000 3240.00| 45.00000 3240.00| 27.20000 1958.40
24" Roadway Pipe (Class 3 R.C.) | | |
0330 535A002 24.000 LF | 45.00000 1080.00] 40.00000 960.00| 38.00000 912.00
24" Side Drain Pipe | | |
0340 600A000 LUMP| 103950.36000 103950.36]| 40000.00000 40000.00| 150000.00000 150000.00
Mobilization | |
0350 602A000 15.000 EACH]| 200.00000 3000.00| 210.00000 3150.00]| 59.00000 885.00
Right Of Way Markers | \ |
0360 610C001 1600.000 TON | 21.75000 34800.00] 32.00000 51200.00| 22.00000 35200.00
Loose Riprap, Class 2 | | |
0370 610D000 1202.000 SQYD| 2.00000 2404.00 | 4.50000 5409.00| 2.50000 3005.00
Filter Blanket | | |
0380 619A003 2.000 EACH| 750.00000 1500.00] 650.00000 1300.00| 600.00000 1200.00
24" Roadway Pipe End Treatment, Class 1 | | |
0390 619A102 2.000 EACH| 750.00000 1500.00] 450.00000 900.00]| 600.00000 1200.00
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0400 630A001 50.000 LF | 24.00000 1200.00] 28.00000 1400.00| 15.25000 762.50
Steel Beam Guardrail, Class A, Type 2 | | |
0410 630C003 4.000 EACH] 1550.00000 6200.00| 1650.00000 6600.00] 2000.00000 8000.00
Guardrail End Anchor, Type 13 | \ |
0420 630C070 4.000 EACH] 1950.00000 7800.00] 2150.00000 8600.00| 2000.00000 8000.00
Guardrail End Anchor, Type 10 Series | | |
0430 634D004 2.000 EACH| 865.00000 1730.00] 350.00000 700.00 | 250.00000 500.00
Gate, 14 Feet Wide, Complete With | \
Fittings (Without Barbed Wire) | | |
0440 636A002 1200.000 LF | 5.20000 6240.00| 5.00000 6000.00] 4.00000 4800.00
Barbed Wire Fence, 5 Strands, 5 Feet | \ |
High | \ |
0450 650A000 203.000 CUYD] 6.00000 1218.00] 10.00000 2030.00]| 5.25000 1065.75
Topsoil | \ |
0460 650B000 609.000 CUYD| 5.00000 3045.00| 8.50000 5176.50| 3.50000 2131.50
Topsoil From Stockpiles | | |
0470 652A100 2.000 ACRE| 800.00000 1600.00] 1200.00000 2400.00] 50.00000 100.00
Seeding | | |
0480 656A010 2.000 ACRE| 800.00000 1600.00] 1000.00000 2000.00] 125.00000 250.00
\ |

Mulching |
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TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20051104013 COUNTIES CALHOUN
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 1 ) 01007 | ( 2 ) 16032 | ( 3 ) 08085
| ALABAMA BRIDGE BUILDERS, IN |PRICHARD CONSTRUCTION COMPA |H. D. CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 659A010 1534.000 SQYD| 2.00000 3068.00| 3.00000 4602.00| 2.25000 3451.50
Erosion Control Netting, Class A (Jute | | |
Netting) | | |
0500 665F000 115.000 EACH| 6.00000 690.00] 7.00000 805.00] 3.00000 345.00
Hay Bales | | |
0510 665J000 1406.000 LF | 4.00000 5624.00| 6.50000 9139.00] 2.10000 2952.60
Silt Fence, Type A | | |
0520 665L000 200.000 LF | 15.00000 3000.00| 10.00000 2000.00] 7.25000 1450.00
Floating Basin Boom | | |
0530 6650001 1406.000 LF | 1.25000 1757.50] 2.00000 2812.00] 2.50000 3515.00
Silt Fence Removal | | |
0540 680A000 LUMP | 13000.00000 13000.00] 12000.00000 12000.00] 35000.00000 35000.00
Engineering Controls | | |
0550 701A031 1.000 MILE] 1200.00000 1200.00] 2500.00000 2500.00] 1000.00000 1000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0560 701A035 1.000 MILE] 1400.00000 1400.00] 2500.00000 2500.00] 1200.00000 1200.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0570 701C001 1.000 MILE] 500.00000 500.00] 1500.00000 1500.00]| 450.00000 450.00
Solid Temporary Traffic Stripe | | |
0580 703A002 20.000 SQFT| 2.50000 50.00| 10.00000 200.00| 3.50000 70.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0590 705A037 27.000 EACH] 5.00000 135.00] 15.00000 405.00| 7.25000 195.75
Pavement Markers, Class A-H, Type 2-D | | |
0600 740B0O0O 189.000 SQFT| 11.00000 2079.00 | 10.50000 1984.50| 12.50000 2362.50
Construction Signs | | |
0610 740F002 8.000 EACH]| 250.00000 2000.00| 300.00000 2400.00] 250.00000 2000.00
Barricades, Type III | | |
0620 7401005 4.000 EACH] 250.00000 1000.00] 385.00000 1540.00]| 275.00000 1100.00
Warning Lights, Type B (Detachable Head | \ |
0630 998A000 LUMP | 0.00000 0.00] 5000.00000 5000.00| 8500.00000 8500.00
Construction Fuel (Maximum Bid Limited | | |
To $ 40,000.00) | \ |
SECTION TOTALS | $ 882,434.22] S 895,498.50] S 960,820.15
—————————————————————————————————————————— T T e ettt e
CONTRACT TOTALS | S 882,434.22| S 895,498.50]| S 960,820.15




Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 013 -6
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20051104013 COUNTIES CALHOUN
LETTING DATE 11/04/05 10:00 AM DIVISION : 04
| ( 4 ) 23025 | ( 5 ) 13099 | ( )
|WRIGHT BROTHERS CONSTRUCTIO |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00| 6000.00000 6000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per | \ |
Acre) (Approximately | \ |
0020 206A000 LUMP | 60000.00000 60000.00| 80000.00000 80000.00 |
Removal Of 0ld Bridge, Station 14+42.37 | | |
0030 206D000 36.000 LF | 10.00000 360.00] 15.00000 540.00|
Removing Pipe | \ |
0040 210A000 354.000 CUYD]| 6.00000 2124.00 | 12.00000 4248.00 |
Unclassified Excavation | | |
0050 210D001 10354.000 CUYD| 9.00000 93186.00| 7.50000 77655.00 |
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0060 214A000 54.000 CUYD]| 25.00000 1350.00] 5.25000 283.50|
Structure Excavation | | |
0070 214B001 10.000 CUYD]| 40.00000 400.00] 32.00000 320.00|
Foundation Backfill, Commercial | | |
0080 230A000 9.000 RBST| 750.00000 6750.00| 1500.00000 13500.00]
Roadbed Processing | | |
0090 301A012 2035.000 SQYD| 10.00000 20350.00 | 10.00000 20350.00|
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0100 401A000 2035.000 SQYD| 3.00000 6105.00| 1.00000 2035.00]|
Bituminous Treatment A | \ |
0110 405A000 82.000 GAL | 5.00000 410.00] 2.00000 164.00]
Tack Coat | ‘ |
0120 424A340 129.000 TON | 100.00000 12900.00] 100.00000 12900.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0130 424A346 50.000 TON | 75.00000 3750.00| 120.00000 6000.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0140 424B636 340.000 TON | 85.00000 28900.00 | 65.00000 22100.00|
| \ |
| \ |
| \ |

Mix, ESAL Range A/B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 013 -7
TABULATION OF BIDS

CALL ORDER : 013 CONTRACT ID : 20051104013 COUNTIES : CALHOUN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 04

( 4 ) 23025 | ( 5 ) 13099 |
WRIGHT BROTHERS CONSTRUCTIO |MCINNIS, LLC |
\ |

( )

LINE NO / ITEM CODE / ALT

Pretensioned-Prestressed Concrete

|
|
|
Girders, Type I (Specialty Item) |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 430B043 178.000 TON | 33.00000 5874.00| 34.00000 6052.00|
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0160 450B00O 90.000 SQYD| 110.00000 9900.00 | 120.00000 10800.00|
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0170 502A001 24700.000 1B | 0.78000 19266.00 | 1.20000 29640.00|
Steel Reinforcement (Grade 60) | \ |
0180 502B000O LUMP | 40000.00000 40000.00 | 45000.00000 45000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Sta 14+13, Approx 38, | | |
800 1lbs | \ |
0190 505G003 20.000 EACH| 125.00000 2500.00] 250.00000 5000.00]
Pile Points (Type A, 12") | \ |
0200 505M002 1380.000 LF | 50.00000 69000.00 | 45.00000 62100.00 |
Steel Piling Furnished And Driven (HP | | |
12x53) | \ |
0210 506A000 53.000 LF | 165.00000 8745.00| 3000.00000 159000.00|
Drilled Shaft Excavation, 4'-6" Diamete | | |
0220 506B004 50.000 LF | 1200.00000 60000.00 | 2700.00000 135000.00]|
Special Drilled Shaft Excavation, 4'-6" | | |
Diameter | \ |
0230 506C043 103.000 LF | 253.00000 26059.00]| 50.00000 5150.00]
Drilled Shaft Construction, 4'-6" | \ |
Diameter, Class DS1 Concrete | | |
0240 508A000 4780.000 1B | 4.50000 21510.00] 6.00000 28680.00|
Structural Steel | \ |
0250 510A000 108.000 CUYD] 725.00000 78300.00 | 900.00000 97200.00 |
Bridge Substructure Concrete, Class A | | |
0260 510C051 LUMP| 120000.00000 120000.00| 156000.00000 156000.00|
Bridge Concrete Superstructure, Sta | \
14413, Approx 156 Cu Yds | \ |
0270 510E000 435.000 SQYD| 8.00000 3480.00] 8.00000 3480.00]
Grooving Concrete Bridge Decks | \ |
0280 511A070 16.000 EACH| 450.00000 7200.00| 500.00000 8000.00]
Elastomeric Bearing Type 4 (Mark VB1) | \ |
0290 511A072 8.000 EACH] 450.00000 3600.00| 500.00000 4000.00]
Elastomeric Bearing Type 4 (Mark VB3) \ |
0300 513B003 312.000 LF 80.00000 24960.00] 85.00000 26520.00]
\ |
\ I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 013 -8
TABULATION OF BIDS
CALL ORDER 013 CONTRACT ID 20051104013 COUNTIES CALHOUN
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 4 ) 23025 | ( 5 ) 13099 | )
|WRIGHT BROTHERS CONSTRUCTIO |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 513B005 339.000 LF | 140.00000 47460.00] 175.00000 59325.00|
Pretensioned-Prestressed Concrete | | |
Girders, Type III (Specialty Item) | | |
0320 530A002 72.000 LF | 45.00000 3240.00| 45.00000 3240.00|
24" Roadway Pipe (Class 3 R.C.) | | |
0330 535A002 24.000 LF | 45.00000 1080.00] 50.00000 1200.00|
24" Side Drain Pipe | | |
0340 600A000 LUMP | 90000.00000 90000.00] 129500.00000 129500.00]
Mobilization | |
0350 602A000 15.000 EACH]| 150.00000 2250.00| 200.00000 3000.00|
Right Of Way Markers | \ |
0360 610C001 1600.000 TON | 30.00000 48000.00] 40.00000 64000.00]|
Loose Riprap, Class 2 | | |
0370 610D000 1202.000 SQYD| 3.00000 3606.00 | 3.00000 3606.00|
Filter Blanket | | |
0380 619A003 2.000 EACH| 850.00000 1700.00] 3500.00000 7000.00|
24" Roadway Pipe End Treatment, Class 1 | | |
0390 619A102 2.000 EACH| 850.00000 1700.00] 3500.00000 7000.00|
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0400 630A001 50.000 LF | 18.00000 900.00] 30.00000 1500.00]
Steel Beam Guardrail, Class A, Type 2 | | |
0410 630C003 4.000 EACH] 2000.00000 8000.00] 1750.00000 7000.00|
Guardrail End Anchor, Type 13 | \ |
0420 630C070 4.000 EACH] 1800.00000 7200.00] 2150.00000 8600.00|
Guardrail End Anchor, Type 10 Series | | |
0430 634D004 2.000 EACH| 300.00000 600.00| 950.00000 1900.00|
Gate, 14 Feet Wide, Complete With | \
Fittings (Without Barbed Wire) | | |
0440 636A002 1200.000 LF | 5.00000 6000.00| 6.50000 7800.00|
Barbed Wire Fence, 5 Strands, 5 Feet | \ |
High | \ |
0450 650A000 203.000 CUYD] 10.50000 2131.50] 10.50000 2131.50]
Topsoil | \ |
0460 650B000 609.000 CUYD| 6.60000 4019.40] 7.00000 4263.00|
Topsoil From Stockpiles | | |
0470 652A100 2.000 ACRE| 880.00000 1760.00] 800.00000 1600.00|
Seeding | | |
0480 656A010 2.000 ACRE| 880.00000 1760.00] 800.00000 1600.00|
\ |

Mulching |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 013 -9
TABULATION OF BIDS
CALL ORDER 013 CONTRACT 1ID 20051104013 COUNTIES CALHOUN
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 4 ) 23025 | ( 5 ) 13099 | ( )
|[WRIGHT BROTHERS CONSTRUCTIO |MCINNIS, LLC |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0490 659A010 1534.000 SQYD] 2.00000 3068.00] 3.50000 5369.00]
Erosion Control Netting, Class A (Jute | \ |
Netting) | \ |
0500 665F000 115.000 EACH] 6.00000 690.00| 10.00000 1150.00]
Hay Bales I \ |
0510 665J000 1406.000 LF | 5.00000 7030.00]| 10.00000 14060.00]
Silt Fence, Type A | | |
0520 665L000 200.000 LF | 25.00000 5000.00| 40.00000 8000.00|
Floating Basin Boom | \ |
0530 6650001 1406.000 LF | 2.00000 2812.00] 3.00000 4218.00]
Silt Fence Removal | \ |
0540 680A000 LUMP | 50000.00000 50000.00| 28500.00000 28500.00 |
Engineering Controls | \ |
0550 701A031 1.000 MILE] 2200.00000 2200.00| 3000.00000 3000.00]
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0560 701A035 1.000 MILE] 2700.00000 2700.00| 3000.00000 3000.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0570 701C001 1.000 MILE] 1100.00000 1100.00]| 1500.00000 1500.00]
Solid Temporary Traffic Stripe | \ |
0580 703A002 20.000 SQFT| 6.00000 120.00] 7.00000 140.00]
Traffic Control Markings, Class 2, Type | | |
A | \ |
0590 705A037 27.000 EACH] 12.00000 324.00] 15.00000 405.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0600 740B00O 189.000 SQFT| 10.00000 1890.00]| 20.00000 3780.00]
Construction Signs | \ |
0610 740F002 8.000 EACH] 250.00000 2000.00| 350.00000 2800.00]
Barricades, Type III | \ |
0620 7401005 4.000 EACH] 250.00000 1000.00]| 400.00000 1600.00]
Warning Lights, Type B (Detachable Head | \ |
0630 998A000 LUMP | 0.00000 0.00] 40000.00000 40000.00 |
Construction Fuel (Maximum Bid Limited | \ |
To $ 40,000.00) | \ |
SECTION TOTALS | $ 1,054,319.90] $ 1,459,505.00] $ 0.00
—————————————————————————————————————————— et et et i
CONTRACT TOTALS | $ 1,054,319.90]| S 1,459,505.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 014 -1
VENDOR RANKING

CALL ORDER : 014 CONTRACT ID : 20051104014 COUNTIES : COOSA
LETTING DATE : 11/04/05 10:00 AM DIVISION : 04
CONTRACT TIME : 120 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-1901(202)

to construct the Bridge Replacement and Approaches on CR-29
at Hatchet
Creek north of Kelly's Crossroads. Length 0.199 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14008 NEWELL & BUSH, INC. $ 1,198,830.90 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 1,422,284.90 118.6393%
3 13099 MCINNIS, LLC S 1,450,134.00 120.9623%
4 13036 THE MORRIS GROUP, INC. $ 1,485,695.86 123.9287%
5 18024 RACON, INC. $ 1,590,978.40 132.7108%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 014 -2
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20051104014 COUNTIES COOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 01007 | ( 3 ) 13099
|NEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00| 6000.00000 6000.00
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 Per Acre) (Approx. | \ |
2 Acres) | \ |
0020 206A000 LUMP | 40000.00000 40000.00] 100000.00000 100000.00| 100000.00000 100000.00
Removal Of 0ld Bridge, Station 424+30.5 | | |
0030 206D000O 44.000 LF | 5.00000 220.00| 10.00000 440.00 | 10.00000 440.00
Removing Pipe | \ |
0040 210A000 1739.000 CUYD] 7.00000 12173.00| 10.00000 17390.00| 8.00000 13912.00
Unclassified Excavation | \ |
0050 230A000 8.000 RBST| 600.00000 4800.00] 550.00000 4400.00] 550.00000 4400.00
Roadbed Processing | \ |
0060 301A012 1588.000 SQYD] 10.00000 15880.00 | 8.25000 13101.00]| 9.00000 14292.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 1588.000 SQYD] 1.00000 1588.00] 0.82000 1302.16] 1.00000 1588.00
Bituminous Treatment A | \ |
0080 405A000 48.000 GAL | 2.00000 96.00| 1.65000 79.20| 2.00000 96.00
Tack Coat | | |
0090 424A341 118.000 TON | 76.00000 8968.00| 74.75000 8820.50] 80.00000 9440.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0100 424B636 249.000 TON | 86.00000 21414.00] 70.00000 17430.00| 75.00000 18675.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0110 502A000 58800.000 1B | 0.85000 49980.00 | 0.65000 38220.00] 1.10000 64680.00
Steel Reinforcement | \ |
0120 502B000O LUMP | 65000.00000 65000.00 | 50000.00000 50000.00] 88000.00000 88000.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta 424+20.00, Approx | \ |
78,600 lbs | | |
0130 506A005 65.000 LF | 850.00000 55250.00 | 851.06000 55318.90] 850.00000 55250.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0140 506A008 59.000 LF | 850.00000 50150.00 | 851.06000 50212.54| 850.00000 50150.00
Drilled Shaft Excavation, 4'-0" Diamete | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 014 -3
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20051104014 COUNTIES COOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 01007 | ( 3 ) 13099
|NEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 506B002 29.000 LF | 1400.00000 40600.00 | 1382.98000 40106.42| 1380.00000 40020.00
Special Drilled Shaft Excavation, 3'-6" | \ |
Diameter | \ |
0160 506B003 48.000 LF | 1600.00000 76800.00] 1595.74000 76595.52 | 1600.00000 76800.00
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | \ |
0170 506C041 94.000 LF | 80.00000 7520.00] 79.79000 7500.26] 80.00000 7520.00
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | | |
0180 506C042 172.000 LF | 90.00000 15480.00 | 90.43000 15553.96| 91.00000 15652.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | | |
0190 506F008 124.000 LF | 220.00000 27280.00] 212.77000 26383.48]| 212.00000 26288.00
Permanent Drilled Shaft Casing, 4'-0" | \ |
Diameter | | |
0200 506G002 6.000 EACH] 2200.00000 13200.00] 2127.66000 12765.96] 2120.00000 12720.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0210 508A000 5400.000 1B | 2.50000 13500.00| 4.00000 21600.00| 5.00000 27000.00
Structural Steel | \ |
0220 510A000 131.000 CUYD| 510.00000 66810.00 | 450.00000 58950.00] 600.00000 78600.00
Bridge Substructure Concrete, Class A | | |
0230 510C051 LUMP| 205000.00000 205000.00| 280000.00000 280000.00|] 225000.00000 225000.00
Bridge Concrete Superstructure, Sta | |
424+20, Approx 366 Cu Yds | \ |
0240 510E000 907.000 SQYD| 3.70000 3355.90| 4.00000 3628.00] 6.00000 5442 .00
Grooving Concrete Bridge Decks | \ |
0250 511A050 8.000 EACH]| 175.00000 1400.00] 200.00000 1600.00] 1000.00000 8000.00
Elastomeric Bearing Type 2 (Mark Bl) | \
0260 511A053 24.000 EACH] 110.00000 2640.00| 300.00000 7200.00] 1000.00000 24000.00
Elastomeric Bearing Type 2 (Mark B4) | \
0270 513B003 154.000 LF | 105.00000 16170.00] 90.00000 13860.00| 88.00000 13552.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0280 513B015 1188.000 LF | 142.00000 168696.00| 170.00000 201960.00]| 165.00000 196020.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | \ |
0290 535A078 36.000 LF | 50.00000 1800.00] 30.00000 1080.00] 35.00000 1260.00
15" Side Drain Pipe (Class 3 R.C.) | \
0300 600A000 LUMP| 130000.00000 130000.00| 163500.00000 163500.00| 152500.00000 152500.00
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 014 -4
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20051104014 COUNTIES COOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 1 ) 14008 | ( 2 ) 01007 | ( 3 ) 13099
|NEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0310 610C001 1134.000 TON | 25.00000 28350.00] 30.00000 34020.00] 35.00000 39690.00
Loose Riprap, Class 2 | \ |
0320 610D000 1350.000 SQYD| 3.50000 4725.00] 3.50000 4725.00] 5.00000 6750.00
Filter Blanket | | |
0330 6192100 2.000 EACH| 250.00000 500.00] 430.00000 860.00] 1500.00000 3000.00
15" Side Drain Pipe End Treatment, | \
Class 1 | | |
0340 630A001 13.000 LF | 37.00000 481.00] 36.00000 468.00 | 50.00000 650.00
Steel Beam Guardrail, Class A, Type 2 | | |
0350 630C001 1.000 EACH] 900.00000 900.00| 850.00000 850.00] 900.00000 900.00
Guardrail End Anchor, Type 8 | | |
0360 630C003 3.000 EACH] 1600.00000 4800.00] 1550.00000 4650.00] 1700.00000 5100.00
Guardrail End Anchor, Type 13 | \ |
0370 630C050 3.000 EACH] 2500.00000 7500.00| 2400.00000 7200.00] 2600.00000 7800.00
Guardrail End Anchor, Type 20 Series | | |
0380 650A000 269.000 CUYD| 10.00000 2690.00] 10.00000 2690.00| 15.00000 4035.00
Topsoil | | |
0390 652A100 2.000 ACRE| 600.00000 1200.00] 1000.00000 2000.00| 660.00000 1320.00
Seeding | \ |
0400 656A010 2.000 ACRE| 600.00000 1200.00] 1000.00000 2000.00| 660.00000 1320.00
Mulching | | |
0410 665F000 173.000 EACH] 20.00000 3460.00] 5.00000 865.00] 9.00000 1557.00
Hay Bales | \ |
0420 665J000 1722.000 LF | 4.00000 6888.00 | 5.50000 9471.00] 4.50000 7749.00
Silt Fence, Type A | \ |
0430 6650001 1722.000 LF | 1.00000 1722.00] 1.00000 1722.00] 1.00000 1722.00
Silt Fence Removal | | |
0440 680A000 LUMP | 6000.00000 6000.00 | 40000.00000 40000.00] 21600.00000 21600.00
Engineering Controls | \ |
0450 701A004 1.000 MILE] 1000.00000 1000.00] 450.00000 450.00 | 1100.00000 1100.00
Solid White, Class 1, Type A Traffic | | |
Stripe | \ |
0460 701A012 1.000 MILE] 1000.00000 1000.00] 450.00000 450.00 | 1100.00000 1100.00
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | | |
0470 740B0O0O 146.000 SQFT| 14.00000 2044.00 | 11.00000 1606.00| 14.00000 2044.00
Construction Signs | | |
0480 740F002 8.000 EACH] 225.00000 1800.00] 250.00000 2000.00| 350.00000 2800.00
\ |

Barricades, Type III



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 014 -5
TABULATION OF BIDS

CALL ORDER : 014 CONTRACT ID : 20051104014 COUNTIES : COOSA
LETTING DATE : 11/04/05 10:00 AM DIVISION : 04
| ( 1 ) 14008 | ( 2 ) 01007 | ( 3 ) 13099
|NEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, IN |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 7401005 4.000 EACH] 200.00000 800.00] 315.00000 1260.00| 400.00000 1600.00
Warning Lights, Type B (Detachable Head | | |
0500 998A000 LUMP | 0.00000 0.00| 10000.00000 10000.00] 1000.00000 1000.00
Construction Fuel (Maximum Bid Limited | | |
To $ 51450) | \ |
SECTION TOTALS | $ 1,198,830.90| S 1,422,284.90]| $ 1,450,134.00
—————————————————————————————————————————— B i i e e it L L L e
|

CONTRACT TOTALS $ 1,198,830.90] $ 1,422,284.90] $ 1,450,134.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 014 -6
TABULATION OF BIDS
CALL ORDER 014 CONTRACT ID 20051104014 COUNTIES COOSA
LETTING DATE 11/04/05 10:00 AM DIVISION
| ( 4 ) 13036 | ( 5 18024 | ( )
| THE MORRIS GROUP, INC. |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 6000.00000 6000.00 | 6000.00000 6000.00|
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000 Per Acre) (Approx. | \ |
2 Acres) | \ |
0020 206A000 LUMP | 85000.00000 85000.00] 125000.00000 125000.00/|
Removal Of 0ld Bridge, Station 424+30.5 | | |
0030 206D000O 44.000 LF | 7.00000 308.00] 7.31000 321.64|
Removing Pipe | \ |
0040 210A000 1739.000 CUYD] 11.00000 19129.00| 18.16000 31580.24|
Unclassified Excavation | \ |
0050 230A000 8.000 RBST| 550.00000 4400.00] 605.00000 4840.00]
Roadbed Processing | \ |
0060 301A012 1588.000 SQYD] 8.25000 13101.00| 9.08000 14419.04 |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 1588.000 SQYD] 0.82000 1302.16]| 0.90000 1429.20]
Bituminous Treatment A | \ |
0080 405A000 48.000 GAL | 1.65000 79.20| 1.82000 87.36|
Tack Coat | | |
0090 424A341 118.000 TON | 74.75000 8820.50] 82.22000 9701.96/|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0100 424B636 249.000 TON | 70.00000 17430.00 | 77.00000 19173.00|
Superpave Bituminous Concrete Upper | | |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0110 502A000 58800.000 1B | 0.80000 47040.00 | 0.80000 47040.00]
Steel Reinforcement | \ |
0120 502B000O LUMP | 75000.00000 75000.00 | 80000.00000 80000.00 |
Steel Reinforcement For Bridge | | |
Superstructure, Sta 424+20.00, Approx | \ |
78,600 lbs | | |
0130 506A005 65.000 LF | 148.00000 9620.00 | 245.00000 15925.00|
Drilled Shaft Excavation, 3'-6" Diamete | | |
0140 506A008 59.000 LF | 159.00000 9381.00| 265.00000 15635.00|
Drilled Shaft Excavation, 4'-0" Diamete | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 014 -7
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20051104014 COUNTIES CO0SA
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 4 ) 13036 | ( 5 ) 18024 | ( )
| THE MORRIS GROUP, INC. |RACON, INC. |

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B et e et e et e T e e e

0150 506B002 29.000 LF | 1325.00000 38425.00 | 2100.00000 60900.00 |
Special Drilled Shaft Excavation, 3'-6" | \ |
Diameter | | |

0160 506B003 48.000 LF | 1590.00000 76320.00 | 2500.00000 120000.00|
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | \ |

0170 506C041 94.000 LF | 265.00000 24910.00] 450.00000 42300.00]

Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | | |

0180 506C042 172.000 LF | 345.00000 59340.00 | 550.00000 94600.00 |
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |

0190 506F008 124.000 LF | 212.00000 26288.00] 350.00000 43400.00|
Permanent Drilled Shaft Casing, 4'-0" | \ |
Diameter | | |

0200 506G002 6.000 EACH] 212.00000 1272.00] 350.00000 2100.00|
Crosshole Sonic Logging, 4'-0" Diameter | | |

0210 508A000 5400.000 1B | 2.00000 10800.00 | 3.40000 18360.00 |
Structural Steel | | |

0220 510A000 131.000 CUYD] 720.00000 94320.00 | 450.00000 58950.00]

Bridge Substructure Concrete, Class A | | |

0230 510C051 LUMP| 325000.00000 325000.00| 200000.00000 200000.00|
Bridge Concrete Superstructure, Sta | \
424+20, Approx 366 Cu Yds | \ |

0240 510E000 907.000 SQYD| 4.00000 3628.00| 6.00000 5442 .00
Grooving Concrete Bridge Decks | \ |

0250 511A050 8.000 EACH] 175.00000 1400.00] 180.00000 1440.00]
Elastomeric Bearing Type 2 (Mark Bl) | \

0260 511A053 24.000 EACH] 175.00000 4200.00] 275.00000 6600.00 |
Elastomeric Bearing Type 2 (Mark B4) | \

0270 513B003 154.000 LF | 75.00000 11550.00]| 90.00000 13860.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |

0280 513B015 1188.000 LF | 185.00000 219780.00 | 190.00000 225720.00]
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | \ |

0290 535A078 36.000 LF | 50.00000 1800.00] 44.47000 1600.92|
15" Side Drain Pipe (Class 3 R.C.) | \

0300 600A000 LUMP| 196000.00000 196000.00| 216170.00000 216170.00]

| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 014 -8
TABULATION OF BIDS
CALL ORDER 014 CONTRACT 1ID 20051104014 COUNTIES COOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 04
| ( 4 ) 13036 | ( 5 ) 18024 | ( )
| THE MORRIS GROUP, INC. |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 610C001 1134.000 TON | 23.00000 26082.00 | 25.77000 29223.18|
Loose Riprap, Class 2 | | |
0320 610D000 1350.000 SQYD]| 3.50000 4725.00| 2.68000 3618.00|
Filter Blanket | | |
0330 619A100 2.000 EACH| 500.00000 1000.00] 1046.52000 2093.04|
15" Side Drain Pipe End Treatment, | |
Class 1 | | |
0340 630A001 13.000 LF | 36.00000 468.00] 39.60000 514.80|
Steel Beam Guardrail, Class A, Type 2 | | |
0350 630C001 1.000 EACH]| 850.00000 850.00] 935.00000 935.00]
Guardrail End Anchor, Type 8 | | |
0360 630C003 3.000 EACH] 1550.00000 4650.00] 1705.00000 5115.00]
Guardrail End Anchor, Type 13 | | |
0370 630C050 3.000 EACH] 2400.00000 7200.00] 2640.00000 7920.00 |
Guardrail End Anchor, Type 20 Series | | |
0380 650A000 269.000 CUYD] 25.00000 6725.00| 21.05000 5662.45|
Topsoil | | |
0390 652A100 2.000 ACRE| 600.00000 1200.00] 2000.00000 4000.00|
Seeding | | |
0400 656A010 2.000 ACRE| 600.00000 1200.00] 2000.00000 4000.00]|
Mulching | | |
0410 665F000 173.000 EACH| 8.00000 1384.00] 6.75000 1167.75|
Hay Bales | \ |
0420 665J000 1722.000 LF | 3.50000 6027.00| 3.25000 5596.50|
Silt Fence, Type A | | |
0430 6650001 1722.000 LF | 0.50000 861.00] 1.50000 2583.00]
Silt Fence Removal | | |
0440 680A000 LUMP | 26000.00000 26000.00 | 29556.00000 29556.00|
Engineering Controls | | |
0450 701A004 1.000 MILE] 1000.00000 1000.00] 1115.00000 1115.00]
Solid White, Class 1, Type A Traffic | | |
Stripe | | |
0460 701A012 1.000 MILE] 1000.00000 1000.00] 1115.00000 1115.00]
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | | |
0470 740B0O0O 146.000 SQFT| 8.00000 1168.00] 9.32000 1360.72|
Construction Signs | | |
0480 740F002 8.000 EACH]| 185.00000 1480.00] 215.52000 1724 .16|
\ |

Barricades, Type III



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 014 -9
TABULATION OF BIDS

CALL ORDER : 014 CONTRACT ID : 20051104014 COUNTIES : COOSA
LETTING DATE : 11/04/05 10:00 AM DIVISION : 04
| ( 4 ) 13036 | ( 5 ) 18024 | ( )
| THE MORRIS GROUP, INC. |RACON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 7401005 4.000 EACH] 233.00000 932.00] 270.86000 1083.44|
Warning Lights, Type B (Detachable Head | | |
0500 998A000 LUMP | 100.00000 100.00] 0.00000 0.00]
Construction Fuel (Maximum Bid Limited | | |
To $ 51450) | \ |
SECTION TOTALS | $ 1,485,695.86]| $ 1,590,978.40]| S 0.00
—————————————————————————————————————————— B i i e e it L L L e
|

CONTRACT TOTALS $ 1,485,695.86] $ 1,590,978.40] $




CALL ORDER

016 CONTRACT ID
LETTING DATE : 11/04/05 10:00 AM

CONTRACT DESCRIPTION
for constructing the Bridge Replacements
on CR-8 at Shoals Creek and Cowpen Creek northeast of St.

Florian.

Length 0.591 mi.

ALABAMA DEPARTMENT OF TRANSPORTATION

DIVISION
CONTRACT TIME

(2) and Approaches

VENDOR RANKING

20051104016
02
225 Working Days

COUNTIES

LAUDERDALE

(available days)

PROJECT (S)

DATE
PAGE

11/07/05
0le -1

ACGBBR-BR-3919(200)

RANK

VENDOR NO./NAME

B. H. CRAIG CONSTRUCTION COMPANY,

INC.

WRIGHT BROTHERS CONSTRUCTION COMPANY,

APAC-SOUTHEAST, INC.
TOMLIN CONSTRUCTION, LLC
ALABAMA BRIDGE BUILDERS,

INC.

INC.

2,499,628.
2,810,314.
2,907,851.
3,001,168.
3,143,971.

% OVER

LOW BID



Superpave Bituminous Concrete Base
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range A/B

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 0le -2
TABULATION OF BIDS
CALL ORDER : 0le CONTRACT ID : 20051104016 COUNTIES : LAUDERDALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 02
| ( 1 ) 03023 | ( 2 ) 23025 | ( 3 ) 01087
|[B. H. CRAIG CONSTRUCTION CO |WRIGHT BROTHERS CONSTRUCTIO |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 29232.00000 29232.00] 30000.00000 30000.00] 10575.40000 10575.40
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
(Approximately 14 Acres) | \ |
0020 206A000 LUMP | 52200.00000 52200.00] 130000.00000 130000.00| 137280.00000 137280.00
Removal Of 0Old Bridge, Station 30+38.00 | \ |
0030 206A001 LUMP | 8120.00000 8120.00] 30000.00000 30000.00| 31680.00000 31680.00
Removal Of 0Old Bridge, Station 42+61.00 | \ |
0040 210A000 12506.000 CUYD| 3.50000 43771.00 | 7.70000 96296.20 | 10.26000 128311.56
Unclassified Excavation | \ |
0050 210D000O 97034.000 CUYD| 4.87000 472555.58| 4.95000 480318.30| 5.08000 492932.72
Borrow Excavation | \ |
0060 210F001 6170.000 TON | 14.00000 86380.00 | 16.50000 101805.00| 14.47000 89279.90
Borrow Excavation (Underwater | | |
Embankment) | | |
0070 215A000 109.000 CUYD| 23.20000 2528.80| 22.00000 2398.00| 21.12000 2302.08
Unclassified Bridge Excavation | \ |
0080 215B000O LUMP | 39739.00000 39739.00 | 75000.00000 75000.00| 79200.00000 79200.00
Cofferdams Or Sheeting And Shoring, | \
Station 30+10.00 | \ |
0090 215B001 LUMP | 13920.00000 13920.00| 20000.00000 20000.00]| 21120.00000 21120.00
Cofferdams Or Sheeting And Shoring, Sta | \ |
42+25.00 | \ |
0100 230A000 25.000 RBST| 175.00000 4375.00] 450.00000 11250.00]| 260.86000 6521.50
Roadbed Processing | \ |
0110 424A341 578.000 TON | 60.32000 34864.96| 55.00000 31790.00] 52.86000 30553.08
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0120 424B636 695.000 TON | 52.20000 36279.00 | 49.00000 34055.00] 46.73000 32477.35
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | | |
0130 424C340 1154.000 TON | 52.20000 60238.80 | 49.00000 56546.00] 47.40000 54699.60
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 0l6 -3
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20051104016 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION 02
| ( 1 ) 03023 | ( 2 ) 23025 | ( 3 ) 01087
|[B. H. CRAIG CONSTRUCTION CO |WRIGHT BROTHERS CONSTRUCTIO |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 502A000 55486.000 LB | 0.63000 34956.18| 0.74000 41059.64 | 0.78000 43279.08
Steel Reinforcement | \ |
0150 502B000O LUMP | 68213.00000 68213.00 | 60000.00000 60000.00 | 63360.00000 63360.00
Steel Reinforcement For Bridge | | |
Superstructure, Sta. 30+10.00 (Approx. | \ |
108276 1bs.) | \ |
0160 502B001 LUMP | 21797.00000 21797.00] 20000.00000 20000.00]| 21120.00000 21120.00
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 42+25.00 (Approx. | \ |
34597 1bs.) | \ |
0170 505G002 20.000 EACH] 259.00000 5180.00] 125.00000 2500.00| 132.00000 2640.00
Pile Points (Type A, 10") | | |
0180 505G003 20.000 EACH] 279.00000 5580.00] 150.00000 3000.00] 158.40000 3168.00
Pile Points (Type A, 12") | \ |
0190 505M000 400.000 LF | 31.00000 12400.00| 40.00000 16000.00| 42.24000 16896.00
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0200 505M002 470.000 LF | 34.50000 16215.00| 50.00000 23500.00 | 52.80000 24816.00
Steel Piling Furnished And Driven (HP | | |
12x53) | \ I
0210 508A000 10237.000 LB | 2.48000 25387.76| 3.50000 35829.50| 3.70000 37876.90
Structural Steel | \ |
0220 510A000 366.000 CUYD| 366.00000 133956.00] 550.00000 201300.00] 580.80000 212572.80
Bridge Substructure Concrete, Class A | \ |
0230 510C051 LUMP| 194800.00000 194800.00] 355000.00000 355000.00] 374880.00000 374880.00
Bridge Concrete Superstructure, Sta. | \ |
30+10.00 (Approx. 506 cu. yds.) | |
0240 510C052 LUMP | 58889.00000 58889.00] 116000.00000 116000.00|] 122496.00000 122496.00
Bridge Concrete Superstructure, Sta. | \ |
42+25.00 (Approx. 131 cu. yds.) | \
0250 510E000 1529.000 SQYD| 2.40000 3669.60| 3.00000 4587.00] 3.17000 4846.93
Grooving Concrete Bridge Decks | \ |
0260 511A051 24.000 EACH] 110.00000 2640.00] 200.00000 4800.00| 211.20000 5068.80
Elastomeric Bearing Type 2 (Mark B2) | \
0270 511A053 32.000 EACH] 190.00000 6080.00 | 200.00000 6400.00| 211.20000 6758.40
Elastomeric Bearing Type 2 (Mark B4) | \
0280 513B004 586.000 LF | 92.20000 54029.20| 90.00000 52740.00 | 95.04000 55693.44
Pretensioned-Prestressed Concrete | \ |
| \ |

Girders, Type II (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 0le -4
TABULATION OF BIDS
CALL ORDER : 016 CONTRACT ID : 20051104016 COUNTIES : LAUDERDALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 02
| ( 1 ) 03023 | ( 2 ) 23025 | ( 3 ) 01087
|B. H. CRAIG CONSTRUCTION CO |WRIGHT BROTHERS CONSTRUCTIO |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 513B017 1902.000 LF | 186.40000 354532.80] 162.00000 308124.00] 171.07000 325375.14
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | | |
0300 535A001 84.000 LF | 36.00000 3024.00| 50.00000 4200.00| 46.28000 3887.52
18" Side Drain Pipe | | |
0310 535A002 208.000 LF | 38.00000 7904.00| 50.00000 10400.00] 48.88000 10167.04
24" Side Drain Pipe | | |
0320 600A000 LUMP| 340860.00000 340860.00] 150000.00000 150000.00|] 150064.91000 150064.91
Mobilization | |
0330 610C001 1786.000 TON | 19.63000 35059.18]| 25.00000 44650.00| 31.68000 56580.48
Loose Riprap, Class 2 | \ |
0340 610C002 1278.000 TON | 21.00000 26838.00 | 25.00000 31950.00]| 31.68000 40487.04
Loose Riprap, Class 3 | | |
0350 610D000 2342.000 SQYD| 2.13000 4988.406| 3.00000 7026.00| 3.17000 7424 .14
Filter Blanket | | |
0360 619A101 6.000 EACH] 400.00000 2400.00 | 900.00000 5400.00]| 922.52000 5535.12
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0370 619A102 10.000 EACH]| 400.00000 4000.00] 900.00000 9000.00] 931.73000 9317.30
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0380 630C003 8.000 EACH]| 1485.00000 11880.00] 1500.00000 12000.00] 1636.80000 13094.40
Guardrail End Anchor, Type 13 | \ |
0390 630C070 8.000 EACH] 1925.00000 15400.00] 2000.00000 16000.00] 1980.00000 15840.00
Guardrail End Anchor, Type 10 Series | | |
0400 650B00O 4270.000 CUYD]| 3.48000 14859.60| 3.30000 14091.00] 7.08000 30231.60
Topsoil From Stockpiles | | |
0410 652A100 12.000 ACRE] 522.00000 6264.00| 750.00000 9000.00] 580.80000 6969.60
Seeding | | |
0420 652C000 22.000 ACRE] 232.00000 5104.00| 75.00000 1650.00]| 89.76000 1974.72
Mowing | | |
0430 656A010 12.000 ACRE] 522.00000 6264.00| 850.00000 10200.00] 528.00000 6336.00
Mulching | | |
0440 665F000 168.000 EACH| 7.54000 1266.72| 5.00000 840.00] 9.51000 1597.68
Hay Bales | | |
0450 665J000 4556.000 LF | 3.13200 14269.39] 4.00000 18224.00] 2.82000 12847.92
Silt Fence, Type A | | |
0460 6650001 4556.000 LF | 1.16000 5284.96| 2.00000 9112.00] 1.46000 6651.76
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 016 -5
TABULATION OF BIDS

CALL ORDER : 016 CONTRACT ID : 20051104016 COUNTIES : LAUDERDALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 02

( 1 ) 03023 | ( 2 ) 23025 | ( 3 ) 01087
B. H. CRAIG CONSTRUCTION CO |WRIGHT BROTHERS CONSTRUCTIO |APAC-SOUTHEAST, INC.

LINE NO / ITEM CODE / ALT \ |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0470 674RA000 500.000 LF | 1.45000 725.00] 2.00000 1000.00] 2.55000 1275.00
Construction Safety Fence | \ |
0480 680A000 LUMP | 53000.00000 53000.00 | 75000.00000 75000.00| 62096.39000 62096.39
Engineering Controls | | |
0490 701G049 4990.000 LF | 0.56000 2794 .40 0.83000 4141.70] 0.79000 3942.10
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0500 701G063 4990.000 LF | 0.56000 2794.40 | 0.83000 4141.70| 0.79000 3942.10
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | \ |
0510 701G124 1260.000 LF | 5.55000 6993.00 | 5.50000 6930.00| 5.28000 6652.80
Solid White, Class 3W, Type A Traffic | | |
Stripe | | |
0520 701G132 1260.000 LF | 5.55000 6993.00 | 5.50000 6930.00| 5.28000 6652.80
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe | \ |
0530 740B000O 241.000 SQFT| 9.28000 2236.48| 9.00000 2169.00| 8.87000 2137.67
Construction Signs | \ |
0540 740F002 8.000 EACH]| 215.00000 1720.00] 220.00000 1760.00| 205.13000 1641.04
Barricades, Type III | \ |
0550 7401005 12.000 EACH| 2848.00000 34176.00 | 350.00000 4200.00] 226.86000 2722.32
Warning Lights, Type B (Detachable Head | \ |
0560 998A000 LUMP | 0.00000 0.00| 0.00000 0.00| 1.00000 1.00
Construction Fuel (Maximum Bid Limited | | |
To $ 127500) | \ |
SECTION TOTALS | $ 2,499,628.27] $ 2,810,314.04] $ 2,907,851.13
—————————————————————————————————————————— B et e e e ettt
| \ |

CONTRACT TOTALS $ 2,499,628.27 $ 2,810,314.04 $ 2,907,851.13




Superpave Bituminous Concrete Base

Layer,

1" Maximum Aggregate Size Mix,

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 0l6 -6
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20051104016 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION 02
| ( 4 ) 20050 | ( 5 01007 | ( )
| TOMLIN CONSTRUCTION, LLC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 42000.00000 42000.00 | 25200.00000 25200.00]
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
(Approximately 14 Acres) | \ |
0020 206A000 LUMP| 225000.00000 225000.00| 200000.00000 200000.00]|
Removal Of 0ld Bridge, Station 30+38.00 | | |
0030 206A001 LUMP | 15000.00000 15000.00| 30000.00000 30000.00 |
Removal Of 0Old Bridge, Station 42+61.00 | \ |
0040 210A000 12506.000 CUYD| 4.25000 53150.50| 3.00000 37518.00]
Unclassified Excavation | \ |
0050 210D00O 97034.000 CUYD]| 6.25000 606462.50| 4.50000 436653.00]
Borrow Excavation | \ |
0060 210F001 6170.000 TON | 19.00000 117230.00] 17.00000 104890.00|
Borrow Excavation (Underwater | | |
Embankment) | | |
0070 215A000 109.000 CUYD| 120.00000 13080.00] 50.00000 5450.00]
Unclassified Bridge Excavation | | |
0080 215B000O LUMP | 75000.00000 75000.00 | 60000.00000 60000.00 |
Cofferdams Or Sheeting And Shoring, | \
Station 30+10.00 | \ |
0090 215B001 LUMP | 50000.00000 50000.00 | 20000.00000 20000.00]|
Cofferdams Or Sheeting And Shoring, Sta | \ |
42+25.00 | \ |
0100 230A000 25.000 RBST| 550.00000 13750.00 | 246.91000 6172.75]
Roadbed Processing | \ |
0110 424A341 578.000 TON | 75.00000 43350.00| 50.01000 28905.78]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0120 424B636 695.000 TON | 60.00000 41700.00 | 44.21000 30725.95]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ |
0130 424C340 1154.000 TON | 60.00000 69240.00 | 44.84000 51745.36/|
| \ |
| \ |
| \ |

ESAL Range A/B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 016 -7
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20051104016 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION 02
| ( 4 ) 20050 | ( 5 ) 01007 | ( )
| TOMLIN CONSTRUCTION, LLC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0140 502A000 55486.000 LB | 0.80000 44388.80 | 0.65000 36065.90|
Steel Reinforcement | \ |
0150 502B000O LUMP | 87000.00000 87000.00 | 70000.00000 70000.00|
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 30+10.00 (Approx. | \ |
108276 1bs.) | \ |
0160 502B001 LUMP | 30000.00000 30000.00 | 25000.00000 25000.00]
Steel Reinforcement For Bridge | \ |
Superstructure, Sta. 42+25.00 (Approx. | \ |
34597 1bs.) | \ |
0170 505G002 20.000 EACH] 125.00000 2500.00] 155.00000 3100.00]
Pile Points (Type A, 10") | | |
0180 505G003 20.000 EACH| 135.00000 2700.00] 165.00000 3300.00]
Pile Points (Type A, 12") | \ |
0190 505M000 400.000 LF | 28.00000 11200.00| 24.00000 9600.00|
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0200 505M002 470.000 LF | 32.00000 15040.00 | 35.00000 16450.00 |
Steel Piling Furnished And Driven (HP | | |
12x53) | \ I
0210 508A000 10237.000 1B | 0.40000 4094.80] 4.00000 40948.00|
Structural Steel | \ |
0220 510A000 366.000 CUYD| 465.00000 170190.00] 450.00000 164700.00|
Bridge Substructure Concrete, Class A | \ |
0230 510C051 LUMP| 266000.00000 266000.00| 500000.00000 500000.00 |
Bridge Concrete Superstructure, Sta. | \ |
30+10.00 (Approx. 506 cu. yds.) | |
0240 510C052 LUMP | 70000.00000 70000.00] 130000.00000 130000.00|
Bridge Concrete Superstructure, Sta. | \ |
42+25.00 (Approx. 131 cu. yds.) | \
0250 510E000 1529.000 SQYD| 0.40000 611.60] 4.25000 6498.25]
Grooving Concrete Bridge Decks | \ |
0260 511A051 24.000 EACH] 150.00000 3600.00| 200.00000 4800.00]
Elastomeric Bearing Type 2 (Mark B2) | \
0270 511A053 32.000 EACH] 200.00000 6400.00 | 300.00000 9600.00|
Elastomeric Bearing Type 2 (Mark B4) | \
0280 513B004 586.000 LF | 100.00000 58600.00 | 110.00000 64460.00 |
Pretensioned-Prestressed Concrete | \ |
| \ |

Girders, Type II (Specialty Item)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 0l -8
TABULATION OF BIDS
CALL ORDER : 016 CONTRACT ID : 20051104016 COUNTIES : LAUDERDALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 02
| ( 4 ) 20050 | ( 5 01007 | )
| TOMLIN CONSTRUCTION, LLC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 513B017 1902.000 LF | 180.00000 342360.00] 210.00000 399420.00]
Pretensioned-Prestressed Concrete | | |
Girders, Type BT-72 (Specialty Item) | | |
0300 535A001 84.000 LF | 28.00000 2352.00| 30.00000 2520.00]
18" Side Drain Pipe | | |
0310 535A002 208.000 LF | 35.00000 7280.00] 40.00000 8320.00|
24" Side Drain Pipe | | |
0320 600A000 LUMP| 200000.00000 200000.00| 348000.00000 348000.00]
Mobilization | |
0330 610C001 1786.000 TON | 23.00000 41078.00] 18.00000 32148.00|
Loose Riprap, Class 2 | \ |
0340 610C002 1278.000 TON | 32.00000 40896.00] 19.00000 24282.00|
Loose Riprap, Class 3 | | |
0350 610D000 2342.000 SQYD| 3.00000 7026.00| 2.50000 5855.00|
Filter Blanket | | |
0360 619A101 6.000 EACH] 1051.00000 6306.00| 750.00000 4500.00]|
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0370 619A102 10.000 EACH]| 1137.00000 11370.00] 850.00000 8500.00|
24" Side Drain Pipe End Treatment, | | |
Class 1 | \ |
0380 630C003 8.000 EACH]| 3000.00000 24000.00 | 1550.00000 12400.00]
Guardrail End Anchor, Type 13 | \ |
0390 630C070 8.000 EACH] 3300.00000 26400.00 | 1875.00000 15000.00]
Guardrail End Anchor, Type 10 Series | | |
0400 650B00O 4270.000 CUYD]| 4.00000 17080.00] 3.00000 12810.00]
Topsoil From Stockpiles | | |
0410 652A100 12.000 ACRE] 600.00000 7200.00] 700.00000 8400.00|
Seeding | | |
0420 652C000 22.000 ACRE] 300.00000 6600.00| 55.00000 1210.00|
Mowing | | |
0430 656A010 12.000 ACRE] 600.00000 7200.00] 800.00000 9600.00]
Mulching | | |
0440 665F000 168.000 EACH| 10.00000 1680.00] 6.00000 1008.00|
Hay Bales | | |
0450 665J000 4556.000 LF | 3.00000 13668.00] 3.75000 17085.00]
Silt Fence, Type A | | |
0460 6650001 4556.000 LF | 2.00000 9112.00]| 2.50000 11390.00]
| \ |

Silt Fence Removal



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 0l6 -9
TABULATION OF BIDS
CALL ORDER 0l6 CONTRACT 1ID 20051104016 COUNTIES LAUDERDALE
LETTING DATE 11/04/05 10:00 AM DIVISION 02
| ( 4 ) 20050 | ( 5 ) 01007 | ( )
| TOMLIN CONSTRUCTION, LLC |ALABAMA BRIDGE BUILDERS, IN |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— -
0470 674A000 500.000 LF | 2.00000 1000.00]| 3.00000 1500.00]
Construction Safety Fence | \ |
0480 680A000 LUMP | 50000.00000 50000.00| 72700.00000 72700.00 |
Engineering Controls | \ |
0490 701G049 4990.000 LF | 1.50000 7485.00 | 0.50000 2495.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0500 701G063 4990.000 LF | 1.50000 7485.00 | 0.50000 2495.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | \ |
0510 701G124 1260.000 LF | 7.00000 8820.00| 5.00000 6300.00 |
Solid White, Class 3W, Type A Traffic | | |
Stripe | | |
0520 701G132 1260.000 LF | 7.00000 8820.00| 5.00000 6300.00 |
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe | \ |
0530 740B00O 241.000 SQFT| 12.00000 2892.00] 11.00000 2651.00]
Construction Signs | \ |
0540 740F002 8.000 EACH] 275.00000 2200.00| 250.00000 2000.00]
Barricades, Type III | \ |
0550 7401005 12.000 EACH| 297.56000 3570.72 275.00000 3300.00]
Warning Lights, Type B (Detachable Head | \ |
0560 998A000 LUMP | 0.00000 0.00] 0.00000 0.00]
Construction Fuel (Maximum Bid Limited | | |
To $ 127500) | \ |
SECTION TOTALS | $ 3,001,168.92]| S 3,143,971.99]| $ 0.00
————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 3,001,168.92] $ 3,143,971.99] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 017 -1
VENDOR RANKING

CALL ORDER : 017 CONTRACT ID : 20051104017 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03
CONTRACT TIME : 70 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-7256(600)

for constructing the Bridge Replacement on CR-10 at Pinchgut
Creek southwest of Trussville. Length 0.010 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 13036 THE MORRIS GROUP, INC. $ 364,123.50 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 549,030.75 150.7815%
3 18024 RACON, INC. $ 722,364.00 198.3843%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 017 -2
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20051104017 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 01007 | ( 3 ) 18024
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206B0O0OO LUMP | 9000.00000 9000.00| 60000.00000 60000.00]| 70000.00000 70000.00
Removal Of 0ld Box Culvert, Station | \
15+98.00 | | |
0020 215B000 LUMP | 100.00000 100.00] 30000.00000 30000.00| 15000.00000 15000.00
Cofferdams Or Sheeting And Shoring, | |
Station 15+93.67 | | |
0030 502A001 10375.000 LB | 1.10000 11412.50] 0.65000 6743.75] 1.00000 10375.00
Steel Reinforcement (Grade 60) | | |
0040 502B00O LUMP | 6000.00000 6000.00| 4745.00000 4745.00 | 7000.00000 7000.00
Steel Reinforcement For Bridge | \ |
Superstructure, Station 15+93.67, | |
Approximately 7300 Lbs | | |
0050 505G004 21.000 EACH] 160.00000 3360.00 | 165.00000 3465.00| 190.00000 3990.00
Pile Points (Type A, 14") | | |
0060 505H000 210.000 LF | 75.00000 15750.00] 360.00000 75600.00| 1100.00000 231000.00
Pilot Holes | | |
0070 505M005 450.000 LF | 45.00000 20250.00 | 50.00000 22500.00| 70.00000 31500.00
Steel Piling Furnished And Driven (HP | | |
14x89) | \ |
0080 508A000 633.000 LB | 2.00000 1266.00| 4.00000 2532.00] 3.00000 1899.00
Structural Steel | \ |
0090 510A000 80.000 CUYD]| 1100.00000 88000.00] 600.00000 48000.00| 1000.00000 80000.00
Bridge Substructure Concrete, Class A | | |
0100 510C051 LUMP | 41000.00000 41000.00] 35000.00000 35000.00]| 50000.00000 50000.00
Bridge Concrete Superstructure, Station | | |
15+93.67, Approximately 35 Cu Yd | \ |
0110 510E000 235.000 SQYD] 11.00000 2585.00| 12.00000 2820.00]| 20.00000 4700.00
Grooving Concrete Bridge Decks | | |
0120 513C000 9.000 EACH] 13500.00000 121500.00] 17000.00000 153000.00] 15000.00000 135000.00
Prestressed Concrete Interior Span | |
Sections, 4'-0" Wide By 1'-9" Deep By | | |
52'-0" Long | \ |
0130 513D000 2.000 EACH| 13500.00000 27000.00 | 17000.00000 34000.00| 15000.00000 30000.00
Prestressed Concrete Exterior Span | |
Sections, 4'-0" Wide By 1'-9" Deep By | | |
52'-0" Long | | |
0140 600A000 LUMP | 15000.00000 15000.00] 58000.00000 58000.00| 50000.00000 50000.00
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 017 -3
TABULATION OF BIDS

CALL ORDER : 017 CONTRACT ID : 20051104017 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03
| ( 1 ) 13036 | ( 2 ) 01007 | ( 3 ) 18024
| THE MORRIS GROUP, INC. |ALABAMA BRIDGE BUILDERS, IN |RACON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 665F000 50.000 EACH] 6.00000 300.00] 7.50000 375.00| 8.00000 400.00
Hay Bales | | |
0160 665G000 50.000 EACH]| 5.00000 250.00| 10.00000 500.00| 5.00000 250.00
Sand Bags | | |
0170 665J000 250.000 LF | 4.00000 1000.00] 5.00000 1250.00]| 3.50000 875.00
Silt Fence, Type A | | |
0180 6650001 250.000 LF | 1.00000 250.00| 2.00000 500.00| 1.50000 375.00
Silt Fence Removal | | |
0190 998A000 LUMP | 100.00000 100.00] 10000.00000 10000.00] 0.00000 0.00
Construction Fuel (Maximum Bid Limited | | |
To $ 20000) | \ |
SECTION TOTALS | $ 364,123.50] S 549,030.75] S 722,364.00
—————————————————————————————————————————— T T i ettt e
| \ |

CONTRACT TOTALS $ 364,123.50 $ 549,030.75 $ 722,364.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 018 -1
VENDOR RANKING

CALL ORDER : 018 CONTRACT ID : 20051104018 COUNTIES : WILCOX
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-6609(200)

for constructing the Bridge Replacement and Approaches on
CR-7 at Pine Barren Creek northeast of Pine Apple. Length

0.075 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 14005 G. W. NORRELL CONTRACTING COMPANY, INC. $ 521,134.00 100.0000%
2 14008 NEWELL & BUSH, INC. $ 521,464.60 100.0634%
3 01007 ALABAMA BRIDGE BUILDERS, INC. S 658,831.10 126.4226%
4 18024 RACON, INC. $ 827,259.86 158.7423%



(Maximum Bid Limited
Loading Test)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 018 -2
TABULATION OF BIDS
CALL ORDER 018 CONTRACT ID 20051104018 COUNTIES WILCOX
LETTING DATE 11/04/05 10:00 AM DIVISION 08
| ( 1 ) 14005 | ( 2 ) 14008 | ( 3 ) 01007
|G. W. NORRELL CONTRACTING C |NEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 9000.00000 9000.00| 9000.00000 9000.00] 9000.00000 9000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
0020 206A000 LUMP | 27000.00000 27000.00 | 40000.00000 40000.00| 40000.00000 40000.00
Removal Of 0Old Bridge, Station 9+38.66 | \ |
0030 210A000 961.000 CUYD| 5.00000 4805.00] 6.00000 5766.00| 5.00000 4805.00
Unclassified Excavation | | |
0040 210D021 100.000 CUYD| 22.50000 2250.00| 25.00000 2500.00] 25.00000 2500.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0050 230A000 3.000 RBST| 500.00000 1500.00] 500.00000 1500.00] 400.00000 1200.00
Roadbed Processing | \ |
0060 301A042 684.000 SQYD| 5.75000 3933.00| 6.00000 4104.00| 10.00000 6840.00
Granular Soil Base Course, Type A, Road | | |
Mixed, 6" Compacted Thickness | | |
0070 401A000 513.000 SQYD| 3.00000 1539.00] 1.50000 769.50| 1.00000 513.00
Bituminous Treatment A | \ |
0080 424A341 41.000 TON | 150.00000 6150.00| 110.00000 4510.00| 100.00000 4100.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0090 502A000 11194.000 LB | 1.25000 13992.50] 0.90000 10074.60] 0.65000 7276.10
Steel Reinforcement | | |
0100 502B00O LUMP | 67053.00000 67053.00] 35000.00000 35000.00]| 30000.00000 30000.00
Steel Reinforcement For Bridge | | |
Superstructure, 9+10.00 (Approx. 44,702 | | |
Pounds) | | |
0110 505A030 1.000 EACH]| 1000.00000 1000.00] 2000.00000 2000.00]| 2000.00000 2000.00
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0120 505A036 2.000 EACH| 1000.00000 2000.00| 2000.00000 4000.00| 2000.00000 4000.00
Steel Test Piles (HP 14x73) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | \
0130 505B100 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00] 2000.00000 2000.00
Static Loading Tests (HP 10x42) \
\ I
\ |

|
To $2000 Per Each |
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 018 -3
TABULATION OF BIDS

CALL ORDER : 018 CONTRACT ID : 20051104018 COUNTIES : WILCOX
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08
| ( 1 ) 14005 | ( 2 ) 14008 | ( 3 ) 01007
|G. W. NORRELL CONTRACTING C |NEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 505B106 2.000 EACH| 500.00000 1000.00] 2000.00000 4000.00| 2000.00000 4000.00
Static Loading Tests (HP 14x73) | |
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | |
0150 505H000 1043.000 LF | 5.00000 5215.00| 5.00000 5215.00| 25.00000 26075.00
Pilot Holes | | |
0160 505M000 825.000 LF | 25.00000 20625.00 | 22.00000 18150.00] 23.00000 18975.00
Steel Piling Furnished And Driven (HP | | |
10x42) | | |
0170 505M004 581.000 LF | 37.00000 21497.00 | 35.00000 20335.00| 25.00000 14525.00
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0180 508A000 4909.000 LB | 3.00000 14727.00] 2.75000 13499.75] 4.00000 19636.00
Structural Steel | | |
0190 510A000 75.000 CUYD]| 350.00000 26250.00| 510.00000 38250.00| 450.00000 33750.00
Bridge Substructure Concrete, Class A | | |
0200 510C051 LUMP | 88725.00000 88725.00| 115000.00000 115000.00|] 165000.00000 165000.00
Bridge Concrete Superstructure, Sta. | | |
9+10.00 (Approx. 169 Cu. Yds.) | \ I
0210 510E000 475.000 SQYD| 6.30000 2992.50| 7.25000 3443.75| 6.00000 2850.00
Grooving Concrete Bridge Decks | | |
0220 511A051 24.000 EACH] 125.00000 3000.00| 85.00000 2040.00] 300.00000 7200.00
Elastomeric Bearing Type 2 (Mark B2) | |
0230 513B004 705.000 LF | 150.00000 105750.00] 95.00000 66975.00]| 100.00000 70500.00
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | | |
0240 600A000 LUMP | 35000.00000 35000.00] 55000.00000 55000.00| 77250.00000 77250.00
Mobilization | |
0250 610C001 330.000 TON | 32.00000 10560.00] 42.00000 13860.00] 40.00000 13200.00
Loose Riprap, Class 2 | | |
0260 610D003 260.000 SQYD] 3.00000 780.00] 5.00000 1300.00| 3.50000 910.00
Filter Blanket, Geotextile | | |
0270 630C003 4.000 EACH] 1350.00000 5400.00| 1500.00000 6000.00] 1450.00000 5800.00
Guardrail End Anchor, Type 13 | | |
0280 630C050 4.000 EACH] 1850.00000 7400.00] 2000.00000 8000.00| 1900.00000 7600.00
Guardrail End Anchor, Type 20 Series | | |
0290 650A000 108.000 CUYD| 15.00000 1620.00] 15.00000 1620.00| 25.00000 2700.00
Topsoil | | |
0300 652A100 1.000 ACRE] 800.00000 800.00] 1000.00000 1000.00| 1000.00000 1000.00
\ |

Seeding |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 018 -4
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20051104018 COUNTIES WILCOX
LETTING DATE 11/04/05 10:00 AM DIVISION 08
| ( 1 ) 14005 | ( 2 ) 14008 | ( 3 ) 01007
|G. W. NORRELL CONTRACTING C |NEWELL & BUSH, INC. |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 656A010 1.000 ACRE] 800.00000 800.00| 1000.00000 1000.00] 1000.00000 1000.00
Mulching | \ |
0320 659A001 1200.000 SQYD| 2.75000 3300.00] 2.75000 3300.00] 4.00000 4800.00
Erosion Control Netting, Class B | | |
0330 665A000 1.000 ACRE] 500.00000 500.00] 1000.00000 1000.00] 650.00000 650.00
Temporary Seeding | \ |
0340 665B000 1.000 ACRE] 500.00000 500.00] 1000.00000 1000.00] 650.00000 650.00
Temporary Mulching | \ |
0350 665F000 50.000 EACH] 4.00000 200.00| 25.00000 1250.00] 5.00000 250.00
Hay Bales | \ |
0360 665J000 850.000 LF | 5.00000 4250.00] 4.10000 3485.00] 5.50000 4675.00
Silt Fence, Type A | | |
0370 665L000 200.000 LF | 9.00000 1800.00| 14.00000 2800.00] 15.00000 3000.00
Floating Basin Boom | \ |
0380 6650001 850.000 LF | 2.00000 1700.00] 0.50000 425.00| 1.00000 850.00
Silt Fence Removal | \ |
0390 680A000 LUMP | 3000.00000 3000.00] 3500.00000 3500.00] 40000.00000 40000.00
Engineering Controls | \ |
0400 701A031 1.000 MILE] 1000.00000 1000.00] 1100.00000 1100.00] 1000.00000 1000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0410 701A035 1.000 MILE] 1000.00000 1000.00]| 1100.00000 1100.00] 1000.00000 1000.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0420 701C001 1.000 MILE] 1000.00000 1000.00]| 1100.00000 1100.00] 1000.00000 1000.00
Solid Temporary Traffic Stripe | \ |
0430 740B00O 141.000 SQFT| 20.00000 2820.00] 12.00000 1692.00] 11.00000 1551.00
Construction Signs | \ |
0440 740F002 8.000 EACH] 500.00000 4000.00]| 300.00000 2400.00] 250.00000 2000.00
Barricades, Type III | \ |
0450 7401005 4.000 EACH] 800.00000 3200.00] 350.00000 1400.00] 300.00000 1200.00
Warning Lights, Type B (Detachable Head | \ |
0460 998A000 LUMP | 0.00000 0.00] 0.00000 0.00] 10000.00000 10000.00
Construction Fuel (Maximum Bid Limited | \ |
To $ 27000) | \ |
SECTION TOTALS | $ 521,134.00] $ 521,464.60| $ 658,831.10
—————————————————————————————————————————— et et et i
CONTRACT TOTALS | $ 521,134.00] S 521,464.60| $ 658,831.10




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/07/05
PAGE : 018 -5

Static Loading Tests (HP 10x42)

CALL ORDER : 018 CONTRACT ID 20051104018 WILCOX
LETTING DATE 11/04/05 10:00 AM DIVISION : 08
I ( 4 ) 18024 | ( ) I ( )
| RACON, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it B e
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 9000.00000 9000.00| |
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000 Per Acre) | | |
0020 206A000 LUMP | 65000.00000 65000.00| |
Removal Of 0ld Bridge, Station 9+38.66 | | |
0030 210A000 961.000 CUYD| 22.91000 22016.51| |
Unclassified Excavation | | |
0040 210D021 100.000 CUYD| 37.72000 3772.00| |
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-4 Or Better) | | |
0050 230A000 3.000 RBST| 1384.74000 4154.22| |
Roadbed Processing | \ |
0060 301A042 684.000 SQYD| 10.06000 6881.04 | |
Granular Soil Base Course, Type A, Road | \ |
Mixed, 6" Compacted Thickness | | |
0070 401A000 513.000 SQYD| 3.50000 1795.50] |
Bituminous Treatment A | \ |
0080 424A341 41.000 TON | 174.75000 7164.75] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0090 502A000 11194.000 LB | 1.00000 11194.00] |
Steel Reinforcement | | |
0100 502B00O LUMP | 53000.00000 53000.00] |
Steel Reinforcement For Bridge | \ |
Superstructure, 9+10.00 (Approx. 44,702 | | |
Pounds) | | |
0110 505A030 1.000 EACH]| 2000.00000 2000.00 | |
Steel Test Piles (HP 10x42) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0120 505A036 2.000 EACH| 2000.00000 4000.00] |
Steel Test Piles (HP 14x73) (Maximum Bid | \ |
Limited To $2000 Per Each Test Pile) | |
0130 505B100 1.000 EACH] 2000.00000 2000.00| |
\ |
\ |
\ |

|
(Maximum Bid Limited To $2000 Per Each |
Loading Test) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 018 -6
TABULATION OF BIDS
CALL ORDER : 018 CONTRACT 1ID 20051104018 COUNTIES WILCOX
LETTING DATE 11/04/05 10:00 AM DIVISION : 08
I ( 4 ) 18024 I ( ) | ( )
|RACON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 505B106 2.000 EACH| 2000.00000 4000.00]| |
Static Loading Tests (HP 14x73) | \
(Maximum Bid Limited To $2000 Per Each | | |
Loading Test) | \
0150 505H000 1043.000 LF | 80.00000 83440.00| |
Pilot Holes | \ |
0160 505M000 825.000 LF | 35.00000 28875.00] |
Steel Piling Furnished And Driven (HP | | |
10x42) | \ |
0170 505M004 581.000 LF | 60.00000 34860.00| |
Steel Piling Furnished And Driven (HP | | |
14x73) | \ |
0180 508A000 4909.000 1B | 4.00000 19636.00| |
Structural Steel | \ |
0190 510A000 75.000 CUYD| 750.00000 56250.00 | |
Bridge Substructure Concrete, Class A | \ |
0200 510C051 LUMP| 150000.00000 150000.00]| |
Bridge Concrete Superstructure, Sta. | \ |
9+10.00 (Approx. 169 Cu. Yds.) | | |
0210 510E000 475.000 SQYD| 13.00000 6175.00 | |
Grooving Concrete Bridge Decks | \ |
0220 511A051 24.000 EACH] 225.00000 5400.00 | |
Elastomeric Bearing Type 2 (Mark B2) | |
0230 513B004 705.000 LF | 130.00000 91650.00 | |
Pretensioned-Prestressed Concrete | | |
Girders, Type II (Specialty Item) | \ |
0240 600A000 LUMP | 69808.00000 69808.00 | |
Mobilization | \
0250 610C001 330.000 TON | 35.45000 11698.50| |
Loose Riprap, Class 2 | \ |
0260 610D003 260.000 SQYD| 2.68000 696.80| |
Filter Blanket, Geotextile | | |
0270 630C003 4.000 EACH]| 1572.75000 6291.00| |
Guardrail End Anchor, Type 13 | \ |
0280 630C050 4.000 EACH] 2155.25000 8621.00] |
Guardrail End Anchor, Type 20 Series | \ |
0290 650A000 108.000 CUYD] 45.29000 4891.32]| |
Topsoil | \ |
0300 652A100 1.000 ACRE] 2250.00000 2250.00] |
\ |

Seeding



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 018 -7
TABULATION OF BIDS
CALL ORDER 018 CONTRACT 1ID 20051104018 COUNTIES WILCOX
LETTING DATE 11/04/05 10:00 AM DIVISION 08
I ( 4 ) 18024 I ( ) | ( )
|RACON, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 656A010 1.000 ACRE] 2250.00000 2250.00] |
Mulching | \ |
0320 659A001 1200.000 SQYD| 5.00000 6000.00| |
Erosion Control Netting, Class B | | |
0330 665A000 1.000 ACRE] 2250.00000 2250.00] |
Temporary Seeding | \ |
0340 665B000 1.000 ACRE] 2250.00000 2250.00] |
Temporary Mulching | \ |
0350 665F000 50.000 EACH] 6.55000 327.50] |
Hay Bales | \ |
0360 665J000 850.000 LF | 3.20000 2720.00| |
Silt Fence, Type A | | |
0370 665L000 200.000 LF | 31.00000 6200.00| |
Floating Basin Boom | \ |
0380 6650001 850.000 LF | 1.50000 1275.00] |
Silt Fence Removal | \ |
0390 680A000 LUMP | 20000.00000 20000.00]| |
Engineering Controls | \ |
0400 701A031 1.000 MILE] 1115.00000 1115.00] |
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0410 701A035 1.000 MILE] 1115.00000 1115.00] |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0420 701C001 1.000 MILE] 1115.00000 1115.00] |
Solid Temporary Traffic Stripe | \ |
0430 740B00O 141.000 SQFT| 9.32000 1314.12] |
Construction Signs | \ |
0440 740F002 8.000 EACH] 215.52000 1724.16]| |
Barricades, Type III | \ |
0450 7401005 4.000 EACH] 270.86000 1083.44| |
Warning Lights, Type B (Detachable Head | \ |
0460 998A000 LUMP | 0.00000 0.00] |
Construction Fuel (Maximum Bid Limited | \ |
To $ 27000) | \ |
SECTION TOTALS | $ 827,259.86| $ 0.00| $ 0.00
—————————————————————————————————————————— et et et i
CONTRACT TOTALS | S 827,259.86]| S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 019 -1
VENDOR RANKING

CALL ORDER : 019 CONTRACT ID : 20051104019 COUNTIES : PICKENS
LETTING DATE : 11/04/05 10:00 AM DIVISION : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5400 (213)

for constructing the Bridge Replacement (Bridge Culvert) on
Lum Fife Road at Wells Branch southeast of Gordo. Length

0.011 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 07048 GLASGOW CONSTRUCTION CO., INC. $ 127,097.00 100.0000%
2 18024 RACON, INC. $ 145,467.00 114.4535%
3 16003 PHILLIPS CONTRACTING CO., INC. S 154,910.00 121.8833%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 019 -2
TABULATION OF BIDS

CALL ORDER : 019 CONTRACT ID : 20051104019 COUNTIES : PICKENS
LETTING DATE : 11/04/05 10:00 AM DIVISION : 05

( 1 ) 07048 | ( 2 ) 18024
GLASGOW CONSTRUCTION CO., I |RACON, INC.
I

3 ) 16003
HILLIPS CONTRACTING CO., INC.

g~

LINE NO / ITEM CODE / ALT

| |

I I

I I

| |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 206A000 LUMP | 5000.00000 5000.00| 15000.00000 15000.00] 5000.00000 5000.00
Removal Of 0Old Bridge, Station 8+99.00 | I |
0020 214A000 356.000 CUYD| 20.00000 7120.00] 9.00000 3204.00| 15.00000 5340.00
Structure Excavation | | |
0030 214B0O01 110.000 CUYD| 30.00000 3300.00| 42.00000 4620.00| 35.00000 3850.00
Foundation Backfill, Commercial | | |
0040 502A000 23250.000 LB | 0.66000 15345.00] 0.94000 21855.00| 0.70000 16275.00
Steel Reinforcement | | |
0050 524A011 130.000 CUYD| 350.00000 45500.00] 450.00000 58500.00| 475.00000 61750.00
Culvert Concrete (Cast In Place) | | |
0060 600A000 LUMP | 15000.00000 15000.00] 7000.00000 7000.00| 20000.00000 20000.00
Mobilization | |
0070 610C001 235.000 TON | 30.00000 7050.00] 29.09000 6836.15] 40.00000 9400.00
Loose Riprap, Class 2 | | |
0080 610D003 186.000 SQYD| 2.00000 372.00] 4.45000 827.70] 5.00000 930.00
Filter Blanket, Geotextile | | |
0090 630A001 100.000 LF | 39.00000 3900.00| 44 .56000 4456.00 | 57.00000 5700.00
Steel Beam Guardrail, Class A, Type 2 | I |
0100 630C070 4.000 EACH] 1900.00000 7600.00] 2156.25000 8625.00| 1850.00000 7400.00
Guardrail End Anchor, Type 10 Series | | |
0110 665F000 50.000 EACH]| 10.00000 500.00] 6.81000 340.50| 15.00000 750.00
Hay Bales | | |
0120 665J000 100.000 LF | 10.00000 1000.00] 6.76000 676.00] 10.00000 1000.00
Silt Fence, Type A | | |
0130 680A000 LUMP | 5000.00000 5000.00| 10000.00000 10000.00] 5000.00000 5000.00
Engineering Controls | | |
0140 740B00O 141.000 SQFT| 10.00000 1410.00] 9.45000 1332.45| 15.00000 2115.00
Construction Signs | | |
0150 740F002 8.000 EACH]| 200.00000 1600.00] 219.42000 1755.36| 350.00000 2800.00
Barricades, Type III | | |
0160 740I005 2.000 EACH| 200.00000 400.00] 219.42000 438.84 | 300.00000 600.00
Warning Lights, Type B (Detachable Head | | |
0170 998A000 LUMP | 7000.00000 7000.00] 0.00000 0.00] 7000.00000 7000.00
Construction Fuel (Maximum Bid Limited | | |
To $ 7000) | | |
SECTION TOTALS | S 127,097.00] S 145,467.00]| S 154,910.00
—————————————————————————————————————————— B i i e e it L L L e
| I |

CONTRACT TOTALS $ 127,097.00 $ 145,467.00 $ 154,910.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20051104021 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03
CONTRACT TIME : 120 Working Days (available days)
CONTRACT DESCRIPTION : BIRMINGHAM PROJECT (S) : CMAQ-0088(500)

for constructing the Traffic Signal Improvements on SR-75
from I-59 to SR-151 in Birmingham.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 19060 STONE ELECTRIC COMPANY, INC. $ 832,775.80 100.0000%
2 20003 TEMPLE ELECTRIC COMPANY, INC. $ 853,997.00 102.5482%
3 19083 STONE & SONS ELECTRICAL CONTRACTORS, INC. $ 878,878.87 105.5361%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 021 -2
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20051104021 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03

1 ) 19060

( 2 ) 20003
STONE ELECTRIC COMPANY, INC

EMPLE ELECTRIC COMPANY, IN

( 3 ) 19083
STONE & SONS ELECTRICAL CONTRAC

H o~

LINE NO / ITEM CODE / ALT

| I |

I I I

I I I

| I |
—————————————————————————————————————————— et e ittt

Removal Of Existing Traffic Control |
Unit (Partial) (SR-75 at Lake Dr) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| I |
0010 600A000 LUMP | 20000.00000 20000.00] 22500.00000 22500.00| 51700.00000 51700.00
Mobilization | I
0020 730A012 LUMP | 336.00000 336.00] 262.00000 262.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) ( Roebuck Pkwy at I-59 NB | I |
Ramps) | I |
0030 730A013 LUMP | 1530.00000 1530.00] 490.00000 490.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) ( SR-75 at US-11) | I |
0040 730A014 LUMP | 1960.00000 1960.00] 612.00000 612.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (SR-75 at Parkway East) | I |
0050 730A015 LUMP | 1960.00000 1960.00| 606.00000 606.00| 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (SR-75 at Red Lane | | |
Rd/Medford Rd) | I
0060 730A016 LUMP | 1345.00000 1345.00] 482.00000 482.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (SR-75 at Huffman Rd S) | I |
0070 730A017 LUMP | 1725.00000 1725.00]| 500.00000 500.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (SR-75 at Crow Dr) | |
0080 730A018 LUMP | 1830.00000 1830.00]| 508.00000 508.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (SR-75 at Roebuck Dr) | | |
0090 730A019 LUMP | 2200.00000 2200.00] 463.00000 463.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) (SR-75 at Springville Rd) | | |
0100 730A020 LUMP | 1785.00000 1785.00| 500.00000 500.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) ( SR-75 at Huffman Rd N) | I |
0110 730A021 LUMP | 1100.00000 1100.00]| 550.00000 550.00] 861.00000 861.00
Removal Of Existing Traffic Control | I |
Unit (Partial) ( SR-75 at 13th Ave) | I
0120 730A022 LUMP | 1300.00000 1300.00]| 550.00000 550.00] 861.00000 861.00
I |
I |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 021 -3
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20051104021 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03

1 ) 19060

( 2 ) 20003
STONE ELECTRIC COMPANY, INC

EMPLE ELECTRIC COMPANY, IN

( 3 ) 19083
STONE & SONS ELECTRICAL CONTRAC

H o~

LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

Removal Of Existing Traffic Control
Unit (Partial) ( SR-75 at Sweeney
Hollow Rd)

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
R ittt R ittt
0130 730A023 LUMP | 1525.00000 1525.00] 575.00000 575.00| 861.00000 861.00
Removal Of Existing Traffic Control | \ |
Unit (Partial) (SR-75 at 16th Ave/lst | | |
St) | \ |
0140 730A024 LUMP | 1215.00000 1215.00] 511.00000 511.00| 861.00000 861.00
Removal Of Existing Traffic Control | \ |
Unit (Partial) (SR-75 at 17th Ave) | |
0150 730A025 LUMP | 1575.00000 1575.00] 610.00000 610.00] 861.00000 861.00
Removal Of Existing Traffic Control | \ |
Unit (Partial) (SR-75 at Polly Reed Rd) | | |
0160 730A026 LUMP | 1500.00000 1500.00] 593.00000 593.00| 861.00000 861.00
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-75 at 20th Ave) | |
0170 730A027 LUMP | 1600.00000 1600.00] 600.00000 600.00| 861.00000 861.00
Removal Of Exixting Traffic Control | | |
Unit (Partial) ( SR-75 at 22nd Ave) | |
0180 730A028 LUMP | 1260.00000 1260.00] 600.00000 600.00| 861.00000 861.00
Removal Of Existing Traffic Control | \ |
Unit (Partial) (SR-75 at 23rd Ave) | \
0190 730A029 LUMP | 1250.00000 1250.00] 550.00000 550.00]| 861.00000 861.00
Removal Of Existing Traffic Control | \ |
Unit (Partial) ( SR-75 at Center Point | | |
Plaza) | | |
0200 730A030 LUMP | 1425.00000 1425.00] 650.00000 650.00] 861.00000 861.00
Removal Of Existing Traffic Control | \ |
Unit (Partial) (SR-75 at 24th Ave) | |
0210 730A031 LUMP | 1650.00000 1650.00] 650.00000 650.00] 861.00000 861.00
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-75 at 25th Ave) | |
0220 730A032 LUMP | 1550.00000 1550.00] 750.00000 750.00| 861.00000 861.00
Removal Of Existing Traffic Control | | |
Unit (Partial) (SR-75 at 26th Ave) | |
0230 730A060 LUMP | 2000.00000 2000.00| 750.00000 750.00| 861.00000 861.00
Removal Of Existing Traffic Control | |
Unit (Partial) ( SR-75 at Westchester | |
Dr) \ |
\ 450.00000 450.00| 861.00000 861.00
\ |
\ |
\ |

|
|
|
0240 730A061 LUMP | 1500.00000 1500.00
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 021 -4
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20051104021 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03

1 ) 19060

( 2 ) 20003
STONE ELECTRIC COMPANY, INC

EMPLE ELECTRIC COMPANY, IN

( 3 ) 19083
STONE & SONS ELECTRICAL CONTRAC

H o~

|
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT
__________________________________________ +____________________________
0250 730A062 LUMP | 1150.00000 1150.00
Removal Of Existing Traffic Control |
Unit (Partial) ( SR-75 at Pinson Main |
St) |
0260 730A063 LUMP | 1650.00000 1650.00
Removal Of Existing Traffic Control |
Unit (Partial) (SR-75 at SR-151) |
0270 730A064 LUMP | 1280.00000 1280.00
Removal Of Existing Traffic Control |
Unit (Partial) ( SR-75 at The Village |
in Pinson) |
0280 730C000 LUMP | 2375.00000 2375.00
|
|
|

UNIT PRICE AMOUNT

450.00000 450.00

650.00000 650.00 861.00000 861.00

500.00000 500.00 861.00000 861.00

500.00000 500.00 252.00000 252.00
Furnishing And Installing Traffic
Control Unit (Roebuck Pkwy at I-59 NB
Ramps)

0290 730C001 LUMP | 7400.00000 7400.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at US-11) |

0300 730C002 LUMP | 9600.00000 9600.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at Parkway East) |

0310 730C003 LUMP | 8400.00000 8400.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at Red Lane |
Rd/Medford Rd) |

0320 730C004 LUMP | 3825.00000 3825.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at Huffman Rd S) |

0330 730C005 LUMP | 4300.00000 4300.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at Crow Dr) |

0340 730C006 LUMP | 7900.00000 7900.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at Roebuck Dr) |

0350 730C007 LUMP | 8200.00000 8200.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at Springville Rd) |

0360 730C008 LUMP | 7375.00000 7375.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at Huffman Rd N) |

8500.00000 8500.00 3876.00000 3876.00

6600.00000 6600.00 6012.00000 6012.00

2500.00000 2500.00 2802.00000 2802.00

4500.00000 4500.00 3596.00000 3596.00

6600.00000 6600.00 5203.00000 5203.00

7900.00000 7900.00 4899.00000 4899.00

6600.00000 6600.00

|
|
|
|
+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
7900.00000 7900.00 | 3627.00000 3627.00

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
| 4555.00000 4555.00
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 021 -5
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20051104021 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03

( 1 ) 19060 | ( 2 ) 20003 | ( 3 ) 19083

STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |STONE & SONS ELECTRICAL CONTRAC
LINE NO / ITEM CODE / ALT \ |
ITEM DESCRIPTION QUANTITY

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
____________________________ +____________________________+_______________________________
0370 730C009 LUMP | 4025.00000 4025.00]| 3800.00000 3800.00] 1584.00000 1584.00

Furnishing And Installing Traffic | | |

Control Unit (SR-75 at 13th Ave) |
0380 730C010 LUMP | 5310.00000 5310.0

Furnishing And Installing Traffic |

Control Unit (SR-75 at Lake Dr) |
0390 730C011 LUMP | 7000.00000 7000.0

Furnishing And Installing Traffic |

Control Unit (SR-75 at 16th Ave/lst St) |
0400 730C012 LUMP | 6200.00000 6200.0

Furnishing And Installing Traffic |

Control Unit (SR-75 at 17th Ave) |
0410 730C013 LUMP | 3400.00000 3400.0

Furnishing And Installing Traffic |

Control Unit (SR-75 at Polly Reed Rd) |
0420 730C014 LUMP | 3525.00000 3525.0

Furnishing And Installing Traffic |

Control Unit (SR-75 at 20th Ave) |
0430 730C015 LUMP | 5300.00000 5300.00

0
0
0
0
0
0

4 - — — —

0 3800.00000 3800.00 2175.00000 2175.00

0 7900.00000 7900.

o

4403.00000 4403.00

0 6600.00000 6600.

o

3809.00000 3809.00

0 3800.00000 3800.

o

5445.00000 5445.00

0 3800.00000 3800.

o

4001.00000 4001.00

o

3605.00000 3605.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at 22nd Ave) |

0440 730C100 LUMP | 3200.00000 3200.
Furnishing And Installing Traffic |
Control Unit (SR-75 at 23rd Ave) |

0450 730C101 LUMP | 3300.00000 3300.

o

0 4100.00000 4100.00 2617.00000 2617.00
Furnishing And Installing Traffic |
Control Unit (SR-75 at Center Point |
Plaza) |

0460 730C102 LUMP | 3300.00000 3300.
Furnishing And Installing Traffic |
Control Unit (SR-75 at 24th Ave) |

0470 730C103 LUMP | 3450.00000 3450.
Furnishing And Installing Traffic |
Control Unit (SR-75 at 25th Ave) |

0480 730C104 LUMP | 4450.00000 4450.
Furnishing And Installing Traffic |
Control Unit (SR-75 at 26th Ave) |

0490 730C105 LUMP | 6550.00000 6550.
Furnishing And Installing Traffic |

Control Unit (SR-75 at Westchester Dr) |

0 4100.00000 4100.00 2616.00000 2616.00

0 3800.00000 3800.

o

3739.00000 3739.00

0 4600.00000 4600.

o

0
0
0
0
0

5000.00000 5000.0
0
0
0
0
0 4301.00000 4301.00
0

0 6600.00000 6600.00

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

| 1602.00000 1602.00
|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

| 4994.00000 4994.00
|
[

\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
0l 3800.00000 3800.
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\
\



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 021 -6
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20051104021 COUNTIES JEFFERSON
LETTING DATE 11/04/05 10:00 AM DIVISION 03
| ( 1 ) 19060 | ( 2 ) 20003 | ( 3 ) 19083
| STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |STONE & SONS ELECTRICAL CONTRAC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0500 730C106 LUMP | 4200.00000 4200.00] 3800.00000 3800.00] 199.00000 199.00
Furnishing And Installing Traffic | \ |
Control Unit (SR-75 at Sweeney Hollow | | |
Rd) | \ I
0510 730C107 LUMP | 5000.00000 5000.00] 8800.00000 8800.00] 324.00000 324.00
Furnishing And Installing Traffic | \ |
Control Unit (SR-75 at Pinson Main St) | | |
0520 730C108 LUMP | 7725.00000 7725.00] 6600.00000 6600.00| 3333.00000 3333.00
Furnishing And Installing Traffic | \ |
Control Unit (SR-75 at SR-151) | \ |
0530 730C109 LUMP | 4700.00000 4700.00] 550.00000 550.00| 201.00000 201.00
Furnishing And Installing Traffic | \ |
Control Unit (SR-75 at The Village in | | |
Pinson) | \ |
0540 730E000 6.000 EACH] 1210.00000 7260.00| 1500.00000 9000.00| 2222.00000 13332.00
Metal Traffic Signal Pole Foundation | \ |
0550 730G001 6.000 EACH] 3600.00000 21600.00| 5275.00000 31650.00] 4521.00000 27126.00
Metal Traffic Signal Strain Pole | \ |
0560 7301001 6420.000 LF | 1.00000 6420.00 | 1.00000 6420.00| 1.15000 7383.00
Loop Detector Lead-In-Cable | \ |
0570 730J010 113.000 EACH] 135.00000 15255.00 | 160.00000 18080.00 | 175.00000 19775.00
Vehicle Loop Detector | \ |
0580 730K000 8.000 EACH] 200.00000 1600.00| 275.00000 2200.00| 302.00000 2416.00
Traffic Signal Junction Box | | |
0590 730L005 210.000 LF | 6.00000 1260.00] 5.00000 1050.00] 5.96000 1251.60
2", Non-Metallic, Conduit | | |
0600 730M022 1600.000 LF | 1.25000 2000.00] 2.40000 3840.00] 1.81000 2896.00
Interconnect Cable, Underground, #19 | \
AWG, 6 Pair, REA PE-39 | | |
0610 730N010 1.000 EACH] 1000.00000 1000.00] 960.00000 960.00| 495.00000 495.00
Luminaire Extension Assembly, 12 Feet | | |
0620 730P022 227.000 EACH] 635.00000 144145.00] 757.00000 171839.00| 777.00000 176379.00
Vehicular Signal Head, 12 Inch, 3 | | |
Section, Type LED | \ |
0630 730P024 39.000 EACH] 950.00000 37050.00 | 1400.00000 54600.00| 1111.00000 43329.00
Vehicular Signal Head, 12 Inch, 5 | | |
Section, Type LED | \ |
0640 730P030 2.000 EACH| 2475.00000 4950.00] 1500.00000 3000.00] 2692.00000 5384.00
Vehicular Signal Head, 12 Inch, 3 | | |
\ |

Section, Optically Programmed



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 021 -7
TABULATION OF BIDS

CALL ORDER : 021 CONTRACT ID : 20051104021 COUNTIES : JEFFERSON
LETTING DATE : 11/04/05 10:00 AM DIVISION : 03

1 ) 19060

( 2 ) 20003
STONE ELECTRIC COMPANY, INC

EMPLE ELECTRIC COMPANY, IN

( 3 ) 19083
STONE & SONS ELECTRICAL CONTRAC

H o~

LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ |
\ |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e e
0650 730R022 10.000 EACH] 9100.00000 91000.00| 8500.00000 85000.00] 9949.17000 99491.70
Controller Assembly, Type III, 8 Phase | \ |
0660 730R052 3.000 EACH] 10250.00000 30750.00| 9000.00000 27000.00] 11365.00000 34095.00
Controller Assembly, 170, 8 Phase | \ |
0670 730S002 LUMP | 8500.00000 8500.00] 3800.00000 3800.00| 8088.96000 8088.96
Furnishing And Installing Emergency | \ |
Vehicle Preemption System( SR-75 at | \ |
22nd Ave.) | \ |
0680 730S003 LUMP | 4200.00000 4200.00] 6400.00000 6400.00] 8088.96000 8088.96
Furnishing And Installing Emergency | \ |
Vehicle Preemption System( SR-75 at | \ |
23rd Ave.) | \ |
0690 730T000 1.000 EACH] 1000.00000 1000.00] 500.00000 500.00]| 606.00000 606.00
Wood Pole | \ |
0700 730Y000 LUMP | 7050.00000 7050.00| 4000.00000 4000.00] 4949.49000 4949.49
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | \
(SR-75 at 22nd Ave.) | \ |
0710 730Y001 LUMP | 1725.00000 1725.00| 4000.00000 4000.00] 4939.29000 4939.29
Furnishing And Installing Pedestal Pole | \ |
And Foundation With Flashing Beacon | \
(SR-75 at 23rd Ave.) | \ |
0720 734A012 18080.000 LF | 0.90000 16272.00| 1.20000 21696.00] 1.55000 28024.00
Cable 0SP, Loose Tube, 36F SM | \ |
0730 734A100 1120.000 LF | 1.00000 1120.00] 1.25000 1400.00| 1.01000 1131.20
Messenger Wire | \ |
0740 734B007 1100.000 LF | 0.70000 770.00 | 1.50000 1650.00] 1.01000 1111.00
Drop Cable OSP 12F SM Central Core | \
0750 734E000 7090.000 LF | 0.32000 2268.80 | 0.50000 3545.00]| 0.50000 3545.00
Detectable Tape System | \ |
0760 734E040 240.000 LF | 12.65000 3036.00| 12.00000 2880.00] 23.05000 5532.00
Conduit Galvanized Rigid Steel 2 Inch | \ |
0770 734E100 7090.000 LF | 9.80000 69482.00] 9.30000 65937.00]| 8.98000 63668.20
Buried Duct HDPE SDR11 2 x 2 Inch | \
0780 734F002 12.000 EACH] 230.00000 2760.00 | 220.00000 2640.00] 494.00000 5928.00
Distribution Hardware SFDU 12 Fiber | \ |
0790 734G002 48.000 EACH]| 32.00000 1536.00] 50.00000 2400.00] 38.00000 1824.00
Connector FC Termination SM | \ |
0800 734G005 10.000 EACH] 700.00000 7000.00 | 850.00000 8500.00 | 699.99000 6999.90
\ |

Splice Closure, Aerial With Trays |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 021 -8
TABULATION OF BIDS
CALL ORDER 021 CONTRACT 1ID 20051104021 COUNTIES JEFFERSON
LETTING DATE 11/04/05 10:00 AM DIVISION 03
| ( 1 ) 19060 | ( 2 ) 20003 | ( 3 ) 19083
| STONE ELECTRIC COMPANY, INC |TEMPLE ELECTRIC COMPANY, IN |STONE & SONS ELECTRICAL CONTRAC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0810 734G009 52.000 EACH] 70.00000 3640.00| 50.00000 2600.00]| 55.00000 2860.00
Splicing, Fusion | | |
0820 734G100 3.000 EACH] 450.00000 1350.00] 1100.00000 3300.00| 499.99000 1499.97
Splice Closure, Undergrade, 12 Fiber | | |
0830 734H015 48.000 EACH]| 20.00000 960.00| 20.00000 960.00| 20.00000 960.00
Patch Cord Simplex SM,FC | | |
0840 7343000 10.000 EACH]| 765.00000 7650.00] 800.00000 8000.00| 919.19100 9191.91
Commbox F1 | | |
0850 734N021 12.000 EACH]| 1415.00000 16980.00] 2200.00000 26400.00| 1412.10000 16945.20
Fiber Optic Transceiver, RS-232 Remote | | |
W/ Power | | |
0860 740B0O0O 634.000 SQFT| 18.00000 11412.00] 12.00000 7608.00 | 14.00000 8876.00
Construction Signs | | |
0870 740E000 200.000 EACH] 26.00000 5200.00| 10.00000 2000.00]| 19.00000 3800.00
Cones (36 Inches High) | | |
0880 740M001 200.000 EACH] 12.50000 2500.00| 1.00000 200.00| 12.21000 2442 .00
Ballast For Cone | | |
0890 741C010 1.000 EACH]| 6175.00000 6175.00] 4500.00000 4500.00| 4774.47000 4774 .47
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
0900 745A000 208.000 HOUR| 41.00000 8528.00| 40.00000 8320.00| 40.10000 8340.80
Uniformed Police Officer | | |
0910 756A028 2240.000 LF | 34.00000 76160.00] 34.00000 76160.00 | 35.00000 78400.00
6" Electrical Conduit, 1 line, Type 5 | | |
Installation | | |
0920 998A000 LUMP | 2000.00000 2000.00 | 0.00000 0.00] 5143.22000 5143.22
Construction Fuel (Maximum Bid Limited | | |
To $ 40,000.00) | \ |
SECTION TOTALS | S 832,775.80] S 853,997.00]| S 878,878.87
—————————————————————————————————————————— it et et et
CONTRACT TOTALS | S 832,775.80] S 853,997.00]| S 878,878.87




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20051104023 COUNTIES : LIMESTONE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 01
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-CNO05(214)

for constructing the Resurfacing and Traffic Stripe on East
Limestone Road from Beatline Road to SR-251 northeast of
Athens. Length 2.104 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02035 BURGREEN CONTRACTING COMPANY, INC. $ 288,640.00 100.0000%
2 19010 SHELBY CONTRACTING CO., INC. $ 304,968.80 105.6572%
3 01087 APAC-SOUTHEAST, INC. S 309,121.77 107.0960%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20051104023 COUNTIES LIMESTONE
LETTING DATE 11/04/05 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 19010 | ( 3 ) 01087
| BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206C010 42.000 SQYD| 30.00000 1260.00] 12.00000 504.00| 73.53000 3088.26
Removing Concrete Driveway | \ |
0020 209A000 24.000 EACH] 125.00000 3000.00] 150.00000 3600.00| 142.35000 3416.40
Mailbox Reset, Single | | |
0030 209A001 2.000 EACH| 300.00000 600.00| 175.00000 350.00]| 280.81000 561.62
Mailbox Reset, Double | \ |
0040 405A000 1700.000 GAL | 1.50000 2550.00] 1.10000 1870.00] 1.43000 2431.00
Tack Coat | \ |
0050 429A220 1780.000 TON | 42.00000 74760.00 | 48.12000 85653.60 | 49.52000 88145.60
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0060 429B229 3560.000 TON | 36.00000 128160.00] 41.69000 148416.40| 38.09000 135600.40
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range B | | |
0070 429C231 390.000 TON | 36.00000 14040.00| 40.43000 15767.70| 38.09000 14855.10
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | | |
Mix, ESAL Range B | | |
0080 430B004 1665.000 TON | 15.00000 24975.00] 14.74000 24542 .10 20.86000 34731.90
Aggregate Surfacing (ALDOT #810) | | |
0090 600A000 LUMP | 10000.00000 10000.00| 5500.00000 5500.00| 9716.67000 9716.67
Mobilization | |
0100 701A030 5.000 MILE] 825.00000 4125.00] 825.00000 4125.00] 841.50000 4207.50
Solid White, Class 2T, Type A Traffic | | |
Stripe | | |
0110 701A034 3.000 MILE]| 825.00000 2475.00| 825.00000 2475.00] 841.50000 2524.50
Solid Yellow, Class 2T, Type A Traffic | | |
Stripe | | |
0120 701A044 2.000 MILE| 425.00000 850.00| 425.00000 850.00] 433.50000 867.00
Broken Yellow, Class 2T, Type A Traffic | | |
Stripe | | |
0130 701C000 2.000 MILE| 650.00000 1300.00] 650.00000 1300.00] 663.00000 1326.00
Broken Temporary Traffic Stripe | | |
0140 701C001 3.000 MILE]| 690.00000 2070.00 | 690.00000 2070.00] 703.80000 2111.40
\ |

Solid Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 023 -3
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20051104023 COUNTIES LIMESTONE
LETTING DATE 11/04/05 10:00 AM DIVISION 01
| ( 1 ) 02035 | ( 2 ) 19010 | ( 3 ) 01087
| BURGREEN CONTRACTING CO., I |SHELBY CONTRACTING CO., INC |APAC-SOUTHEAST, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -———_——
0150 703A002 629.000 SQFT| 3.00000 1887.00| 3.00000 1887.00] 3.06000 1924.74
Traffic Control Markings, Class 2, Type | | |
A | \ |
0160 703B002 56.000 SQFT| 4.00000 224.00| 4.00000 224.00| 4.08000 228.48
Traffic Control Legends, Class 2, Type | | |
0170 705A037 139.000 EACH] 6.00000 834.00| 6.00000 834.00| 6.12000 850.68
Pavement Markers, Class A-H, Type 2-D | | |
0180 740B0O0O 236.000 SQFT| 5.00000 1180.00] 0.00000 0.00] 10.73000 2532.28
Construction Signs | | |
0190 740E000 100.000 EACH] 0.00000 0.00] 0.00000 0.00] 0.01000 1.00
Cones (36 Inches High) | | |
0200 998A000 LUMP | 14350.00000 14350.00] 5000.00000 5000.00| 1.24000 1.24
Construction Fuel (Maximum Bid Limited | | |
To $ 16,500.00) | \ |
SECTION TOTALS | S 288,640.00] S 304,968.80] S 309,121.77
—————————————————————————————————————————— -———_——
CONTRACT TOTALS | S 288,640.00] S 304,968.80] S 309,121.77




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20051104032 COUNTIES : DALLAS
LETTING DATE : 11/04/05 10:00 AM DIVISION : 06
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on CR-44
from SR-8 (US-80) to SR-219 west of Selma. Length 2.348 mi.

PROJECT (S) : STPNU-2415(200)

TOTAL % OVER
BID LOW BID

1 01023 ASPHALT CONTRACTORS, INC. $ 426,020.05 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 032 -2
TABULATION OF BIDS
CALL ORDER : 032 CONTRACT ID 20051104032 COUNTIES DALLAS
LETTING DATE 11/04/05 10:00 AM DIVISION : 06
I ( 1 ) 01023 I ( ) I ( )
|ASPHALT CONTRACTORS, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 210D021 350.000 CUYD| 18.00000 6300.00 | |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-4 Or Better) | | |
0020 401B108 27425.000 SQYD| 1.15000 31538.75]| |
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0030 405A000 848.000 GAL | 2.10000 1780.80] |
Tack Coat | \ |
0040 424A340 2022.000 TON | 54.75000 110704.50]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | \ |
0050 424A344 50.000 TON | 110.00000 5500.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424A346 1371.000 TON | 56.00000 76776.00 | |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 424B648 604.000 TON | 59.50000 35938.00 | |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL A/B | \ |
0080 600A000 LUMP | 81300.00000 81300.00 | |
Mobilization | |
0090 630A015 145.000 LF | 45.00000 6525.00 | |
Steel Beam Guardrail, Class B, Type 2 | \ |
(Steel Post) | | |
0100 630C022 8.000 EACH] 1400.00000 11200.00| |
Guardrail End Anchor, Type Special | \
0110 630C070 8.000 EACH] 1825.00000 14600.00 | |
Guardrail End Anchor, Type 10 Series | \ |
0120 6522100 4.000 ACRE| 600.00000 2400.00] |
Seeding | | |
0130 652C000 2.000 ACRE| 250.00000 500.00] |
\ |

Mowing |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 032 -3
TABULATION OF BIDS
CALL ORDER 032 CONTRACT 1ID 20051104032 COUNTIES DALLAS
LETTING DATE 11/04/05 10:00 AM DIVISION 06
I ( 1 ) 01023 I ( ) I ( )
|ASPHALT CONTRACTORS, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 656A010 2.000 ACRE| 700.00000 1400.00]| |
Mulching | \ |
0150 665F000 450.000 EACH| 9.00000 4050.00]| |
Hay Bales | \ |
0160 665J000 900.000 LF | 4.00000 3600.00] |
Silt Fence, Type A | \ |
0170 6650001 900.000 LF | 0.20000 180.00] |
Silt Fence Removal | \ |
0180 701A030 5.000 MILE] 875.00000 4375.00]| |
Solid White, Class 2T, Type A Traffic | \ |
Stripe | | |
0190 701A034 5.000 MILE] 875.00000 4375.00] |
Solid Yellow, Class 2T, Type A Traffic | \ |
Stripe | \ |
0200 701cC001 15.000 MILE| 690.00000 10350.00] |
Solid Temporary Traffic Stripe | \ |
0210 703A004 691.000 SQFT| 3.00000 2073.00] |
Traffic Control Markings, Class 2T, | |
Type A I \ |
0220 703B004 272.000 SQFT| 3.75000 1020.00] |
Traffic Control Legends, Class 2T, Type | \ |
A | \ |
0230 705A037 320.000 EACH| 5.50000 1760.00| |
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 241.000 SQFT| 14.00000 3374.00] |
Construction Signs | \ |
0250 740E000 100.000 EACH] 14.50000 1450.00] |
Cones (36 Inches High) | | |
0260 7400000 1.000 EACH] 2950.00000 2950.00] |
Pilot Car | \ |
0270 998A000 LUMP | 0.00000 0.00] |
Construction Fuel (Maximum Bid Limited | | |
To $ 17000) | \ |
SECTION TOTALS | $ 426,020.05] S 0.00] $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 426,020.05] $ 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 033 -1
VENDOR RANKING

CALL ORDER : 033 CONTRACT ID : 20051104033 COUNTIES : DEKALB
LETTING DATE : 11/04/05 10:00 AM DIVISION : 01
CONTRACT TIME : 45 Working Days (available days)

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on CR-47
from CR-56 to SR-35 in Powell. Length 3.741 mi.

PROJECT (S) : STPNU-2525(200)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 10011 JACKSON PAVING & CONSTRUCTION, INC. $ 523,998.25 100.0000%

2 23009 WHITAKER CONTRACTING CORPORATION $ 529,238.66 101.0001%



Broken Yellow, Class 2, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 033 -2
TABULATION OF BIDS
CALL ORDER 033 CONTRACT ID 20051104033 COUNTIES DEKALB
LETTING DATE 11/04/05 10:00 AM DIVISION 01
| ( 1 ) 10011 | ( 2 ) 23009 | ( )
| JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
SECTION 0001 Total
| \ |
0010 206D001 358.000 LF | 5.00000 1790.00] 5.00000 1790.00]
Removing Guardrail | | |
0020 405A000 4134.000 GAL | 1.45000 5994 .30 1.00000 4134.00]
Tack Coat | \ |
0030 429A200 3237.000 TON | 50.95000 164925.15] 47.92000 155117.04|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0040 429B201 5214.000 TON | 42.60000 222116.40] 41.68000 217319.52|
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0050 429B209 350.000 TON | 49.50000 17325.00] 49.68000 17388.00]
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0060 429C204 325.000 TON | 69.85000 22701.25| 60.32000 19604.00]
Improved Bituminous Concrete Base Layer | \ |
Patching, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ |
0070 430B022 1187.000 TON | 17.45000 20713.15| 16.30000 19348.10]
Aggregate Surfacing (ALDOT #810 Or 8910 | | |
0080 600A000 LUMP | 6295.00000 6295.00 | 17600.00000 17600.00|
Mobilization | |
0090 630A004 358.000 LF | 36.00000 12888.00] 36.00000 12888.00|
Steel Beam Guardrail, Class B, Type 2 | \ |
0100 630C022 4.000 EACH] 2100.00000 8400.00| 2100.00000 8400.00]
Guardrail End Anchor, Type Special | |
0110 630C070 4.000 EACH] 1950.00000 7800.00] 1950.00000 7800.00]
Guardrail End Anchor, Type 10 Series | | |
0120 701A030 8.000 MILE| 825.00000 6600.00 | 825.00000 6600.00 |
Solid White, Class 2T, Type A Traffic | | |
Stripe | | |
0130 701A035 5.000 MILE] 1350.00000 6750.00| 1350.00000 6750.00]
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0140 701A045 3.000 MILE 650.00000 1950.00] 650.00000 1950.00]
\ |
\ I

Stripe (0.09" Thick)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 033 -3
TABULATION OF BIDS

CALL ORDER : 033 CONTRACT ID : 20051104033 COUNTIES : DEKALB
LETTING DATE : 11/04/05 10:00 AM DIVISION : 01

( 1 ) 10011 | ( 2 ) 23009
JACKSON PAVING & CONSTRUCTI |WHITAKER CONTRACTING CORPOR

LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0150 701cC000 6.000 MILE] 650.00000 3900.00| 650.00000 3900.00]
Broken Temporary Traffic Stripe | \ |
0160 701C001 10.000 MILE] 690.00000 6900.00| 690.00000 6900.00]
Solid Temporary Traffic Stripe | \ |
0170 703A002 400.000 SQFT| 3.00000 1200.00| 3.00000 1200.00]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0180 705A032 170.000 EACH| 6.00000 1020.00] 6.00000 1020.00|
Pavement Markers, Class A-H, Type 1-B | | |
0190 705A037 330.000 EACH| 6.00000 1980.00 | 6.00000 1980.00]
Pavement Markers, Class A-H, Type 2-D | | |
0200 740B0O0O 300.000 SQFT| 9.00000 2700.00 | 8.50000 2550.00]
Construction Signs | | |
0210 740E000 50.000 EACH| 1.00000 50.00| 0.00000 0.00]
Cones (36 Inches High) | | |
0220 998A000 LUMP | 0.00000 0.00] 15000.00000 15000.00]
Construction Fuel (Maximum Bid Limited | | |
To $ 15,000.00) | \ |
SECTION TOTALS | S 523,998.25] S 529,238.66] S 0.00
—————————————————————————————————————————— -———_——
CONTRACT TOTALS | S 523,998.25] S 529,238.66] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20051104034 COUNTIES : HALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)

CONTRACT DESCRIPTION
for constructing the Resurfacing and Traffic Stripe on CR-92
from CR-15, west of Sawyerville, to CR-38. Length 4.938 mi.

PROJECT (S) : STPNU-3310(200)

TOTAL % OVER
BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 416,976.44 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 034 -2
TABULATION OF BIDS
CALL ORDER 034 CONTRACT 1ID 20051104034 COUNTIES HALE
LETTING DATE 11/04/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 23009 I ( )
|S. T. BUNN CONSTRUCTION CO. |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 2898.000 GAL | 1.50000 4347.00] |
Tack Coat | ‘ |
0020 429201 5021.000 TON | 49.35000 247786.35] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0030 429A207 500.000 TON | 49.35000 24675.00| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0040 429B213 957.000 TON | 63.87000 61123.59] |
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0050 600A000 LUMP | 29450.00000 29450.00| |
Mobilization | \
0060 630A001 101.000 LF | 35.00000 3535.00] |
Steel Beam Guardrail, Class A, Type 2 | \ |
0070 630C050 4.000 EACH| 2150.00000 8600.00| |
Guardrail End Anchor, Type 20 Series | \ |
0080 701A004 10.000 MILE| 450.00000 4500.00] |
Solid White, Class 1, Type A Traffic | \ |
Stripe I \ |
0090 701A008 2.000 MILE| 240.00000 480.00] |
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0100 701A012 9.000 MILE] 450.00000 4050.00| |
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0110 701C000 2.000 MILE| 650.00000 1300.00] |
Broken Temporary Traffic Stripe | \ |
0120 701C001 9.000 MILE] 750.00000 6750.00| |
Solid Temporary Traffic Stripe | \ |
0130 703A000 40.000 SQFT| 2.00000 80.00| |
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0140 705A032 225.000 EACH] 5.00000 1125.00] |
\ |

Pavement Markers, Class A-H, Type 1-B



CALL ORDER : 034
LETTING DATE : 11/04/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID
DIVISION

20051104034 COUNTIES : HAL

DATE : 11/07/05
PAGE : 034 -3

E

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 705A037 1068.000
Pavement Markers, Class A-H, Type 2-

0160 740B00O 186.000
Construction Signs

0170 740E000 50.000
Cones (36 Inches High)

0180 7400000 1.000
Pilot Car

0190 998A000
Construction Fuel (Maximum Bid Limit
To $ 18,000.00)
SECTION TOTALS

CONTRACT TOTALS

EACH|
D |
SQFT |
|
EACH|
|
EACH |
|
LUMP |
ed

|
|
|
————t
|

1 ) 02033

I ( 2 ) 23009

(
S. T. BUNN CONSTRUCTION CO. |WHITAKER CONTRACTING CORPOR

5.00000

8.25000

10.00000

1800.00000

10000.00000

\
AMOUNT| UNIT PRICE AMOUNT

1800.00

10000.00

416,976.44

416,976.44 $ 529,238.66|

UNIT PRICE AMOUNT




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 035 -1
VENDOR RANKING

CALL ORDER : 035 CONTRACT ID : 20051104035 COUNTIES : HALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 05
CONTRACT TIME : 45 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : STPNU-3313(200)
for constructing the Resurfacing and Traffic Stripe on CR-38
from Armistead Seldon Lock and Dam to SR-14 south of
Wedgeworth. Length 4.861 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. S 434,086.30 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 035 -2
TABULATION OF BIDS
CALL ORDER 035 CONTRACT 1ID 20051104035 COUNTIES HALE
LETTING DATE 11/04/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 23009 I ( )
|S. T. BUNN CONSTRUCTION CO. |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 405A000 2852.000 GAL | 1.50000 4278.00| |
Tack Coat | ‘ |
0020 429201 5200.000 TON | 49.14000 255528.00] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0030 429A207 1000.000 TON | 49.14000 49140.00| |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0040 429B213 942.000 TON | 63.65000 59958.30| |
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0050 600A000 LUMP | 33300.00000 33300.00| |
Mobilization | \
0060 701A004 10.000 MILE| 450.00000 4500.00]| |
Solid White, Class 1, Type A Traffic | | |
Stripe I \ |
0070 701A008 3.000 MILE]| 240.00000 720.00]| |
Broken Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0080 701A012 6.000 MILE] 450.00000 2700.00| |
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0090 701C000 3.000 MILE] 650.00000 1950.00]| |
Broken Temporary Traffic Stripe | \ |
0100 701C001 6.000 MILE] 750.00000 4500.00]| |
Solid Temporary Traffic Stripe | \ |
0110 703A000 60.000 SQFT| 2.00000 120.00] |
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0120 705A032 173.000 EACH] 5.00000 865.00| |
Pavement Markers, Class A-H, Type 1-B | \ |
0130 705A037 822.000 EACH] 5.00000 4110.00]| |
Pavement Markers, Class A-H, Type 2-D | \ |
0140 740B00O 196.000 SQFT| 8.25000 1617.00]| |
\ |

Construction Signs



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 035 -3
TABULATION OF BIDS

CALL ORDER : 035 CONTRACT ID : 20051104035 COUNTIES : HALE
LETTING DATE : 11/04/05 10:00 AM DIVISION : 05

( 1 ) 02033 | ( 2 ) 23009
S. T. BUNN CONSTRUCTION CO. |WHITAKER CONTRACTING CORPOR

LINE NO / ITEM CODE / ALT \

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 7400000 1.000 EACH]| 1800.00000 1800.00] |
Pilot Car | | |
0160 998A000 LUMP | 9000.00000 9000.00| |
Construction Fuel (Maximum Bid Limited | | |
To $ 15,000.00) | | |
SECTION TOTALS | $ 434,086.30] S 0.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
|

CONTRACT TOTALS $ 434,086.30] $ 529,238.66] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 036 -1
VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20051104036 COUNTIES : SUMTER
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-6012(203)

for constructing the Resurfacing, Traffic Stripe and Pile
Encasements on CR-85 from SR-116, west of Gainesville, to
CR-35. Length 4.867 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 612,170.94 100.0000%



CALL

ORDER : 036

LETTING DATE : 11/

04/05 10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID

DIVISION

20051104036

DATE : 11/07/05
PAGE : 036 -2

COUNTIES : SUMTER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

SECTION 0001 Total

0010 305A000

Borrow,

Section 210,

Miscellaneous Use
0020 405A000
Tack Coat
0030 429A200
Improved Bituminous Concrete Wearing

Surface

Layer, 1/2" Maximum Aggregate

Size Mix, ESAL Range
0040 429A203
Improved Bituminous Concrete Wearing

Surface

Layer, Patchi

Aggregate Size Mix, E
0050 429A206
Improved Bituminous Concrete Wearing

Surface

Layer, Leveli

Aggregate Size Mix, E
0060 504G001

Steel Piling Encasement, Dry Conditi
0070 600A000

Mobilization
0080 610C001

Loose Riprap, Class 2
0090 610D00O

Filter Blanket
0100 652A100

Seeding

0110 652C000

Mowing

0120 656A010

Mulching
0130 665J000

Silt Fence, Type A
0140 6650001

Silt Fence Removal
0150 701A031

Solid White, Class 2,

Stripe

(0.06" Thick)

QUANTITY

8568.000
A-4 Or Better,

1937.000
4196.000
A
150.000
ng, 1/2" Maximu
SAL Range A
1620.000
ng, 1/2" Maximu

SAL Range A
40.000

670.000
900.000
8.000
4.000
4.000
320.000
320.000

10.000
Type A Traffic

TON

m

TON

m

LF

on
LUMP

1)

(
S. T. BUNN CONSTRUCTION CO.

50.
75.
50.
1500.
52950.
65.
500.

250.

500.

1280.

02033

.50000

.50000

84000

00000

84000

00000

00000

00000

.00000

00000

00000

00000

.00000

.00000

00000

I (
\

AMOUNT |

64260.

2905.

213324.

11250.

82360.

60000.

52950.

43550.

4500.

4000.

1000.

2000.

1600.

320.

12800.

2 ) 23009

|[WHITAKER CONTRACTING CORPOR

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 036 -3
TABULATION OF BIDS
CALL ORDER 036 CONTRACT 1ID 20051104036 COUNTIES SUMTER
LETTING DATE 11/04/05 10:00 AM DIVISION 08
| ( 1 ) 02033 | ( 2 ) 23009 | ( )
|S. T. BUNN CONSTRUCTION CO. |WHITAKER CONTRACTING CORPOR |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 701A035 8.000 MILE] 1490.00000 11920.00| |
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | \ |
0170 701A045 4.000 MILE] 890.00000 3560.00] |
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0180 701C000 8.000 MILE] 620.00000 4960.00| |
Broken Temporary Traffic Stripe | \ |
0190 701C001 16.000 MILE| 690.00000 11040.00]| |
Solid Temporary Traffic Stripe | \ |
0200 703A002 22.000 SQFT| 10.00000 220.00| |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 740B00O 200.000 SQFT| 8.25000 1650.00]| |
Construction Signs | \ |
0220 7400000 1.000 EACH] 2000.00000 2000.00| |
Pilot Car | \ |
0230 998A000 LUMP | 20000.00000 20000.00] |
Construction Fuel (Maximum Bid Limited | | |
To $ 24,000.00) | \ |
SECTION TOTALS | $ 612,170.94| 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 612,170.94| 529,238.66| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20051104043 COUNTIES : BALDWIN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 09
CONTRACT TIME : 100 Working Days (available days)
CONTRACT DESCRIPTION PROJECT (S) : ST-002-104-002
for constructing the Drainage Improvements along SR-104 in
Silverhill. Length 0.627 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 08047 MIKE HOFFMAN'S EQUIPMENT SERVICE, INC. S 447,356.34 100.0000%
2 07050 GULF EQUIPMENT CORPORATION S 449,907.00 100.5702%
3 20021 C. THORNTON, INC. $ 457,746.87 102.3227%
4 11019 KENT CONSTRUCTION CO., LLC S 499,742.50 111.7102%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 043 -2
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20051104043 COUNTIES : BALDWIN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 09

[ ( 1 ) 08047
|[MIKE HOFFMAN'S EQUIPMENT SE
LINE NO / ITEM CODE / ALT |

2 ) 07050

( 3 ) 20021
GULF EQUIPMENT CORPORATION

(
C. THORNTON, INC.

\ |

\ I

\ I

| \ |
—————————————————————————————————————————— et e ittt

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ 3000.00 Per | \ |
Acre) (Approximately 1 Acre) | \ |
0020 206D000O 509.000 LF | 6.87000 3496.83| 12.50000 6362.50] 3.00000 1527.00
Removing Pipe | \ |
0030 2092000 14.000 EACH| 55.18000 772.52| 50.00000 700.00 | 85.00000 1190.00
Mailbox Reset, Single | \ |
0040 210A000 1728.000 CUYD]| 7.68000 13271.04| 9.00000 15552.00]| 6.00000 10368.00
Unclassified Excavation | \ |
0050 210D022 200.000 CUYD| 14.87000 2974.00| 12.00000 2400.00| 10.00000 2000.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) Or A-4(0) | | |
0060 214A000 1813.000 CUYD] 5.98000 10841.74| 10.50000 19036.50| 8.00000 14504.00
Structure Excavation | | |
0070 214B00O 1088.000 CUYD] 14.63000 15917.44| 11.25000 12240.00| 12.00000 13056.00
Foundation Backfill, Local | \ |
0080 301A012 240.000 SQYD| 23.58000 5659.20| 17.50000 4200.00] 18.00000 4320.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 240.000 SQYD| 4.72000 1132.80] 2.50000 600.00| 11.32000 2716.80
Bituminous Treatment A | \ |
0100 405A000 10.000 GAL | 23.58000 235.80| 5.00000 50.00| 12.50000 125.00
Tack Coat | \ |
0110 424A364 25.000 TON | 235.76000 5894.00| 140.00000 3500.00] 323.82000 8095.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B655 35.000 TON | 235.76000 8251.60] 150.00000 5250.00] 252.34000 8831.90
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 430B040 50.000 TON | 79.58000 3979.00] 37.50000 1875.00] 45.00000 2250.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0140 533A099 80.000 LF | 36.94000 2955.20| 55.00000 4400.00] 51.48000 4118.40
| \ |

24" Storm Sewer Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 043 -3
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20051104043 COUNTIES : BALDWIN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 09

1 ) 08047

( 2 ) 07050
MIKE HOFFMAN'S EQUIPMENT SE

( 3 ) 20021
GULF EQUIPMENT CORPORATION

(
C. THORNTON, INC.
LINE NO / ITEM CODE / ALT

44" Span, 27" Rise Roadway Pipe End
Treatment, Class 2 |

| \ |
| \ |
| \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 533A101 1328.000 LF | 71.54000 95005.12| 91.25000 121180.00] 80.01000 106253.28
36" Storm Sewer Pipe (Class 3 R.C.) | \
0160 533B099 8.000 LF | 60.56000 484 .48 72.50000 580.00| 59.97000 479.76
29" Span, 18" Rise Storm Sewer Pipe | \ |
(Class 3 R.C.) | | |
0170 533B101 420.000 LF | 69.53000 29202.60| 95.00000 39900.00| 90.12000 37850.40
44" Span, 27" Rise Storm Sewer Pipe | |
(Class 3 R.C.) | \ |
0180 535A085 156.000 LF | 42.35000 6606.60| 55.00000 8580.00| 52.64000 8211.84
24" Side Drain Pipe (Class 3 R.C.) | \ |
0190 535A087 64.000 LF | 72.80000 4659.20| 88.75000 5680.00| 87.72000 5614.08
36" Side Drain Pipe (Class 3 R.C.) | |
0200 535B091 48.000 LF | 53.01000 2544 .48 | 63.75000 3060.00| 61.10000 2932.80
29" Span, 18" Rise Side Drain Pipe | \
(Class 3 R.C.) | | |
0210 535B092 56.000 LF | 77.68000 4350.08] 95.00000 5320.00| 93.06000 5211.36
44" Span, 27" Rise Side Drain Pipe | |
(Class 3 R.C.) | | |
0220 600A000 LUMP | 58346.92000 58346.92| 30000.00000 30000.00| 35000.00000 35000.00
Mobilization | |
0230 610C001 75.000 TON | 49.01000 3675.75| 57.00000 4275.00| 63.36000 4752.00
Loose Riprap, Class 2 | \ |
0240 610D003 75.000 SQYD| 2.57000 192.75] 5.00000 375.00| 3.25000 243.75
Filter Blanket, Geotextile | | |
0250 614A000 27.000 CUYD] 397.67000 10737.09] 325.00000 8775.00| 325.00000 8775.00
Slope Paving | \
0260 618B001 47.000 SQYD| 99.89000 4694.83| 62.50000 2937.50] 38.00000 1786.00
Concrete Driveway, 5" Thick | | |
0270 619A102 8.000 EACH]| 782.23000 6257.84 | 875.00000 7000.00| 525.00000 4200.00
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0280 619A129 3.000 EACH] 2339.13000 7017.39] 2500.00000 7500.00| 1675.00000 5025.00
36" Side Drain Pipe End Treatment, | |
Class 2 | \ |
0290 619B017 1.000 EACH] 670.82000 670.82] 1125.00000 1125.00| 625.00000 625.00
29" Span, 18" Rise Roadway Pipe End | \
Treatment, Class 1 | | |
0300 619B069 1.000 EACH]| 2324.84000 2324.84 | 2625.00000 2625.00] 1850.00000 1850.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 043 -4
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20051104043 COUNTIES : BALDWIN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 09

| ( 1 ) 08047 | ( 2 ) 07050 | ( 3 ) 20021
|[MIKE HOFFMAN'S EQUIPMENT SE |GULF EQUIPMENT CORPORATION |C. THORNTON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 619B117 2.000 EACH| 1147.13000 2294 .26 | 1125.00000 2250.00] 725.00000 1450.00
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 |

\ |
0320 619B144 3.000 EACH] 2403.13000 7209.39] 2625.00000 7875.00] 2300.00000 6900.00
44" Span, 27" Rise Side Drain Pipe End | | |
Treatment, Class 2 | | |
0330 621A000 11.000 EACH| 2362.80000 25990.80] 2250.00000 24750.00] 3500.00000 38500.00
Junction Boxes, Type 1, 1P Or 5 | \ |
0340 621C109 10.000 EACH| 4472.89000 44728.90 | 2750.00000 27500.00| 4800.00000 48000.00
Inlets, Type PD | \ |
0350 650A000 225.000 CUYD| 25.91000 5829.75| 17.50000 3937.50] 12.00000 2700.00
Topsoil | | |
0360 652A100 1.000 ACRE] 648.35000 648.35] 1625.00000 1625.00] 2500.00000 2500.00
Seeding | \ |
0370 654A001 228.000 SQYD| 4.72000 1076.16| 6.25000 1425.00] 8.00000 1824.00
Solid Sodding (Bermuda) | \ |
0380 656A010 1.000 ACRE] 707.29000 707.29| 1625.00000 1625.00] 2000.00000 2000.00
Mulching | \ |
0390 665A000 2.000 ACRE| 471.53000 943.06/| 1125.00000 2250.00| 1500.00000 3000.00
Temporary Seeding | \ |
0400 665B000 2.000 ACRE| 589.41000 1178.82] 1125.00000 2250.00| 1500.00000 3000.00
Temporary Mulching | \ |
0410 665I000 50.000 TON | 54.30000 2715.00] 56.25000 2812.50| 35.00000 1750.00
Temporary Riprap, Class 2 | \ |
0420 665J000 500.000 LF | 2.30000 1150.00] 6.80000 3400.00] 3.25000 1625.00
Silt Fence, Type A | \ |
0430 6650001 500.000 LF | 2.97000 1485.00] 3.75000 1875.00] 1.75000 875.00
Silt Fence Removal | \ |
0440 665Q000 250.000 LF | 9.19000 2297.50| 10.00000 2500.00| 7.00000 1750.00
12 Inch Wattle | \ |
0450 6650001 250.000 LF | 11.95000 2987.50| 13.75000 3437.50] 12.00000 3000.00
20 Inch Wattle | \ |
0460 680A000 LUMP | 7072.92000 7072.92| 6250.00000 6250.00| 10000.00000 10000.00
Engineering Controls | \ |
0470 740B0O0O 264.000 SQFT| 17.62000 4651.68] 19.00000 5016.00] 15.00000 3960.00
Construction Signs | \ |
0480 740E000 75.000 EACH| 27.16000 2037.00] 32.00000 2400.00| 30.00000 2250.00
Cones (36 Inches High) | | |
0490 740M001 75.000 EACH| 8.88000 666.00| 22.00000 1650.00] 10.00000 750.00
\ |

Ballast For Cone |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 043 -5
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20051104043 COUNTIES BALDWIN
LETTING DATE 11/04/05 10:00 AM DIVISION 09
| ( 1 ) 08047 | ( 2 ) 07050 | ( 3 ) 20021
|[MIKE HOFFMAN'S EQUIPMENT SE |GULF EQUIPMENT CORPORATION |C. THORNTON, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 998A000 LUMP | 16535.00000 16535.00] 17000.00000 17000.00] 17000.00000 17000.00
Construction Fuel (Maximum Bid Limited | | |
To $ 17,000) | \ |
SECTION TOTALS | S 447,356.34 | S 449,907.00] $ 457,746.87
—————————————————————————————————————————— T T i ettt e
CONTRACT TOTALS | $ 447,356.34 | S 449,907.00] S 457,746.87




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 043 -6
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20051104043 COUNTIES BALDWIN
LETTING DATE 11/04/05 10:00 AM DIVISION 09
I ( 4 ) 11019 | ( ) | ( )
|KENT CONSTRUCTION CO., LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 3000.00000 3000.00| |
Clearing And Grubbing (Maximum | \ |
Allowable Bid $ 3000.00 Per | \ |
Acre) (Approximately 1 Acre) | \ |
0020 206D000O 509.000 LF | 30.00000 15270.00 | |
Removing Pipe | \ |
0030 209A000 14.000 EACH| 300.00000 4200.00| |
Mailbox Reset, Single | \ |
0040 210A000 1728.000 CUYD| 15.00000 25920.00] |
Unclassified Excavation | \ |
0050 210D022 200.000 CUYD| 25.00000 5000.00| |
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A-2-4(0) Or A-4(0) | | |
0060 214A000 1813.000 CUYD] 21.00000 38073.00| |
Structure Excavation | | |
0070 214B00O 1088.000 CUYD] 21.00000 22848.00| |
Foundation Backfill, Local | | |
0080 301A012 240.000 SQYD| 7.00000 1680.00] |
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 240.000 SQYD| 10.00000 2400.00] |
Bituminous Treatment A | \ |
0100 405A000 10.000 GAL | 5.00000 50.00] |
Tack Coat | \ |
0110 424A364 25.000 TON | 85.00000 2125.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Patching, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B655 35.000 TON | 75.00000 2625.00] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0130 430B040 50.000 TON | 35.00000 1750.00]| |
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) I \ |
0140 533A099 80.000 LF | 45.00000 3600.00| |
| \ |

24" Storm Sewer Pipe (Class 3 R.C.)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 043 -7
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20051104043 COUNTIES BALDWIN
LETTING DATE 11/04/05 10:00 AM DIVISION : 09
| 4 ) 11019 | ( ) I ( )
| KENT CONSTRUCTION CO., LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0150 533A101 1328.000 LF | 56.00000 74368.00| |
36" Storm Sewer Pipe (Class 3 R.C.) | \
0160 533B099 8.000 LF | 65.00000 520.00] |
29" Span, 18" Rise Storm Sewer Pipe | \ |
(Class 3 R.C.) | | |
0170 533B101 420.000 LF | 70.00000 29400.00 | |
44" Span, 27" Rise Storm Sewer Pipe | |
(Class 3 R.C.) | | |
0180 535A085 156.000 LF | 45.00000 7020.00] |
24" Side Drain Pipe (Class 3 R.C.) | \ |
0190 535A087 64.000 LF | 60.00000 3840.00 | |
36" Side Drain Pipe (Class 3 R.C.) | |
0200 535B091 48.000 LF | 60.00000 2880.00 | |
29" Span, 18" Rise Side Drain Pipe | \
(Class 3 R.C.) | | |
0210 535B092 56.000 LF | 70.00000 3920.00| |
44" Span, 27" Rise Side Drain Pipe | |
(Class 3 R.C.) | \ |
0220 600A000 LUMP | 35000.00000 35000.00] |
Mobilization | |
0230 610C001 75.000 TON | 35.00000 2625.00| |
Loose Riprap, Class 2 | \ |
0240 610D003 75.000 SQYD| 10.00000 750.00] |
Filter Blanket, Geotextile | | |
0250 614A000 27.000 CUYD] 550.00000 14850.00] |
Slope Paving | \
0260 618B001 47.000 SQYD| 500.00000 23500.00| |
Concrete Driveway, 5" Thick | | |
0270 619A102 8.000 EACH]| 1200.00000 9600.00| |
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0280 619A129 3.000 EACH] 2100.00000 6300.00| |
36" Side Drain Pipe End Treatment, | |
Class 2 | \ |
0290 619B017 1.000 EACH] 2500.00000 2500.00| |
29" Span, 18" Rise Roadway Pipe End | \
Treatment, Class 1 | | |
0300 619B069 1.000 EACH]| 3500.00000 3500.00| |
44" Span, 27" Rise Roadway Pipe End | |
Treatment, Class 2 | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 043 -8
TABULATION OF BIDS
CALL ORDER 043 CONTRACT 1ID 20051104043 COUNTIES BALDWIN
LETTING DATE 11/04/05 10:00 AM DIVISION 09
I ( 4 ) 11019 | ( ) I ( )
| KENT CONSTRUCTION CO., LLC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0310 619B117 2.000 EACH| 2200.00000 4400.00] |
29" Span, 18" Rise Side Drain Pipe End | | |
Treatment, Class 1 | \ |
0320 619B144 3.000 EACH] 2700.00000 8100.00] |
44" Span, 27" Rise Side Drain Pipe End | | |
Treatment, Class 2 | | |
0330 621A000 11.000 EACH]| 3500.00000 38500.00] |
Junction Boxes, Type 1, 1P Or 5 | | |
0340 621C109 10.000 EACH| 3500.00000 35000.00] |
Inlets, Type PD | | |
0350 650A000 225.000 CUYD] 18.50000 4162.50] |
Topsoil | | |
0360 652A100 1.000 ACRE] 1000.00000 1000.00] |
Seeding | \ |
0370 654A001 228.000 SQYD] 55.00000 12540.00] |
Solid Sodding (Bermuda) | | |
0380 656A010 1.000 ACRE] 1000.00000 1000.00] |
Mulching | | |
0390 665A000 2.000 ACRE| 800.00000 1600.00] |
Temporary Seeding | | |
0400 665B000 2.000 ACRE| 800.00000 1600.00] |
Temporary Mulching | | |
0410 6651000 50.000 TON | 35.00000 1750.00] |
Temporary Riprap, Class 2 | \ |
0420 665J000 500.000 LF | 7.00000 3500.00| |
Silt Fence, Type A | | |
0430 6650001 500.000 LF | 6.00000 3000.00| |
Silt Fence Removal | | |
0440 6650000 250.000 LF | 10.00000 2500.00| |
12 Inch Wattle | | |
0450 6650001 250.000 LF | 12.00000 3000.00| |
20 Inch Wattle | \ |
0460 680A000 LUMP | 7500.00000 7500.00] |
Engineering Controls | | |
0470 740B0O0O 264.000 SQFT| 9.00000 2376.00 | |
Construction Signs | | |
0480 740E000 75.000 EACH| 18.00000 1350.00] |
Cones (36 Inches High) | | |
0490 740M001 75.000 EACH]| 10.00000 750.00] |
\ |

Ballast For Cone



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
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TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20051104043 COUNTIES : BALDWIN
LETTING DATE : 11/04/05 10:00 AM DIVISION : 09

(4 ) 11019 \
| KENT CONSTRUCTION CO., LLC |
LINE NO / ITEM CODE / ALT | |

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 998A000 LUMP | 17000.00000 17000.00] |
Construction Fuel (Maximum Bid Limited | | |
To $ 17,000) | |
SECTION TOTALS $ 499,742 .50 S 0.00] $ 0.00

|

|

—————————————————————————————————————————— e et it
CONTRACT TOTALS | S 499,742 .50 S 0.00] S




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20051104045 COUNTIES : MARENGO
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08
CONTRACT TIME : 110 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : ST-046-114-001

for constructing the Grade, Drainage and Pavement on SR-114
from just east of the Tombigbee River to just west of
Myrtlewood. Length 1.770 mi.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 01073 ASPHALT SUPPLY, LLC $ 1,650,118.88 100.0000%
2 10026 JRD CONTRACTING, INC. $ 1,844,730.15 111.7938%
3 20050 TOMLIN CONSTRUCTION, LLC $ 1,900,934.30 115.1998%
4 03104 CARCEL & G. CONSTRUCTION, LLC S 2,154,435.20 130.5624%
5 07508 GILCO CONTRACTING, INC. $ 2,437,377.00 147.7092%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 045 -2
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20051104045 COUNTIES : MARENGO
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08

I ( 1 ) 01073
|ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT |

2 ) 10026

( 3 ) 20050
JRD CONTRACTING, INC.

(
TOMLIN CONSTRUCTION, LLC

Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 31500.00000 31500.00] 31500.00000 31500.00 | 27000.00000 27000.00
Clearing And Grubbing (Maximum | | |
Allowable Bid $ $3500 Per Acre) | \ |
0020 210A000 8018.000 CUYD| 3.50000 28063.00| 3.50000 28063.00 | 4.75000 38085.50
Unclassified Excavation | \ |
0030 210D00O0 50130.000 CUYD| 4.50000 225585.00] 5.50000 275715.00] 5.65000 283234.50
Borrow Excavation | \ |
0040 210D011 5675.000 CUYD]| 6.50000 36887.50| 7.00000 39725.00 | 5.65000 32063.75
Borrow Excavation (A-4 Or Better) | \
0050 214A000 1335.000 CUYD] 6.00000 8010.00| 5.00000 6675.00 | 10.00000 13350.00
Structure Excavation | \ |
0060 214B001 264.000 CUYD| 42.00000 11088.00| 45.00000 11880.00] 34.00000 8976.00
Foundation Backfill, Commercial | \ |
0070 401A047 4883.000 SQYD] 1.20000 5859.60] 1.89000 9228.87| 1.80000 8789.40
Bituminous Treatment A, MC-70 | \ |
0080 405A000 4099.000 GAL | 2.10000 8607.90| 2.47000 10124.53] 2.35000 9632.65
Tack Coat | ‘ |
0090 410C000 1.000 EACH] 12000.00000 12000.00| 13650.00000 13650.00] 22000.00000 22000.00
Contractor Retained Profilograph | \ |
0100 424A360 2093.000 TON | 52.00000 108836.00| 55.65000 116475.45| 54.00000 113022.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0110 424A366 500.000 TON | 50.00000 25000.00| 53.55000 26775.00 | 52.00000 26000.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \
0120 424B651 5044.000 TON | 50.00000 252200.00] 53.55000 270106.20] 52.00000 262288.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0130 424B655 170.000 TON | 58.00000 9860.00 | 61.95000 10531.50] 60.00000 10200.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \
0140 424B659 4882.000 TON | 50.00000 244100.00] 53.55000 261431.10] 52.00000 253864.00
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 045 -3
TABULATION OF BIDS

18" Roadway Pipe End Treatment, Class 1 |
(Double Line) |
0300 619A202 6.000 EACH] 1900.00000 11400.00
24" Roadway Pipe End Treatment, Class 1 |
(Double Line) |

2200.00000 13200.00 750.00000 4500.00

CALL ORDER : 045 CONTRACT ID : 20051104045 COUNTIES : MARENGO
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08
| ( 1 ) 01073 | ( 2 ) 10026 | ( 3 ) 20050
|ASPHALT SUPPLY, LLC | JRD CONTRACTING, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 428B000 18700.000 LF | 0.35000 6545.00 | 0.68000 12716.00| 0.65000 12155.00
Scoring Bituminous Pavement Surface By | I |
Rolling | | |
0160 430B00O 300.000 TON | 43.00000 12900.00| 40.00000 12000.00| 35.00000 10500.00
Aggregate Surfacing (ALDOT #467 Or #57) | I |
0170 530A004 432.000 LF | 69.92000 30205.44 | 72.00000 31104.00] 72.00000 31104.00
36" Roadway Pipe (Class 3 R.C.) | I
0180 530A101 240.000 LF | 33.92000 8140.80| 32.00000 7680.00] 25.60000 6144.00
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | I |
0190 530A102 256.000 LF | 48.62000 12446.72 | 50.00000 12800.00| 41.00000 10496.00
24" Roadway Pipe (Class 3 R.C.) | I |
(Extension) | | |
0200 530A103 96.000 LF | 63.62000 6107.52| 65.00000 6240.00| 58.00000 5568.00
30" Roadway Pipe (Class 3 R.C.) | I
(Extension) | I |
0210 530A107 224.000 LF | 152.62000 34186.88| 150.00000 33600.00| 161.00000 36064.00
54" Roadway Pipe (Class 3 R.C.) | I
(Extension) | I |
0220 535A412 96.000 LF | 52.92000 5080.32] 55.00000 5280.00] 40.00000 3840.00
24" Side Drain Pipe (Class 3 R.C.) | | |
(Extension) | | |
0230 600A000 LUMP | 91000.00000 91000.00 | 87610.00000 87610.00| 175000.00000 175000.00
Mobilization | |
0240 610C001 488.000 TON | 41.00000 20008.00| 36.00000 17568.00 | 34.00000 16592.00
Loose Riprap, Class 2 | I |
0250 610D003 347.000 SQYD| 3.00000 1041.00] 3.50000 1214.50] 3.00000 1041.00
Filter Blanket, Geotextile | | |
0260 619A054 12.000 EACH| 1200.00000 14400.00 | 2000.00000 24000.00| 1300.00000 15600.00
30" Roadway Pipe End Treatment, Class 2 | I |
0270 619A058 10.000 EACH| 3500.00000 35000.00 | 4000.00000 40000.00] 3100.00000 31000.00
54" Roadway Pipe End Treatment, Class 2 | I |
0280 6192102 4.000 EACH] 1000.00000 4000.00] 750.00000 3000.00] 750.00000 3000.00
24" Side Drain Pipe End Treatment, | I |
Class 1 | | |
0290 619A201 6.000 EACH] 2200.00000 13200.00| 2000.00000 12000.00| 750.00000 4500.00
I I
I I
I |
I |
I I



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
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TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20051104045 COUNTIES : MARENGO
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08
| ( 1 ) 01073 | ( 2 ) 10026 | ( 3 ) 20050
|ASPHALT SUPPLY, LLC | JRD CONTRACTING, INC. | TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0310 619A203 2.000 EACH| 2500.00000 5000.00| 3000.00000 6000.00] 750.00000 1500.00
30" Roadway Pipe End Treatment, Class 1 | | |
(Double Line) | | |
0320 620A000 13.000 CUYD]| 700.00000 9100.00| 750.00000 9750.00] 1200.00000 15600.00
Minor Structure Concrete | | |
0330 650A000 300.000 CUYD| 11.00000 3300.00| 10.00000 3000.00| 10.00000 3000.00
Topsoil | | |
0340 650B000 8018.000 CUYD]| 3.75000 30067.50] 4.00000 32072.00| 6.00000 48108.00
Topsoil From Stockpiles | | |
0350 652A100 9.000 ACRE] 1200.00000 10800.00] 1000.00000 9000.00] 525.00000 4725.00
Seeding | | |
0360 656A010 9.000 ACRE] 1200.00000 10800.00] 1000.00000 9000.00] 525.00000 4725.00
Mulching | | |
0370 665A000 9.000 ACRE] 800.00000 7200.00] 1000.00000 9000.00] 500.00000 4500.00
Temporary Seeding | | |
0380 665B000 9.000 ACRE] 800.00000 7200.00] 1000.00000 9000.00] 500.00000 4500.00
Temporary Mulching | | |
0390 665F000 100.000 EACH| 19.00000 1900.00] 25.00000 2500.00] 9.00000 900.00
Hay Bales | | |
0400 665J000 40250.000 LF | 1.42000 57155.00] 3.50000 140875.00] 3.00000 120750.00
Silt Fence, Type A | | |
0410 6651000 2500.000 LF | 13.50000 33750.00] 10.00000 25000.00| 15.00000 37500.00
Floating Basin Boom | \ |
0420 6650001 40250.000 LF | 0.50000 20125.00| 0.25000 10062.50] 1.00000 40250.00
Silt Fence Removal | | |
0430 6650001 5940.000 LF | 7.00000 41580.00] 7.50000 44550.00 | 8.00000 47520.00
20 Inch Wattle | | |
0440 666A001 9.000 ACRE] 600.00000 5400.00| 100.00000 900.00] 1.00000 9.00
Pest Control Treatment | | |
0450 680A000 LUMP | 12000.00000 12000.00] 24200.00000 24200.00| 10000.00000 10000.00
Engineering Controls | \ |
0460 701A028 4.000 MILE] 2220.00000 8880.00] 2125.00000 8500.00| 2500.00000 10000.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06"™ Thick) (6" Wide) | | |
0470 701A046 2.000 MILE| 1390.00000 2780.00 | 1350.00000 2700.00] 2500.00000 5000.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | | |
0480 701C000 8.000 MILE] 689.00000 5512.00| 660.00000 5280.00| 650.00000 5200.00
\ |

Broken Temporary Traffic Stripe |
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TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20051104045 COUNTIES : MARENGO
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08

I ( 1 ) 01073
|ASPHALT SUPPLY, LLC
LINE NO / ITEM CODE / ALT |

2 ) 10026

( 3 ) 20050
JRD CONTRACTING, INC.

(
TOMLIN CONSTRUCTION, LLC

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0490 701C001 15.000 MILE] 767.00000 11505.00] 735.00000 11025.00] 750.00000 11250.00
Solid Temporary Traffic Stripe | | |
0500 705A037 120.000 EACH| 6.11000 733.20] 6.00000 720.00 | 7.50000 900.00
Pavement Markers, Class A-H, Type 2-D | | |
0510 740B00O 495.000 SQFT| 10.50000 5197.50| 10.00000 4950.00| 10.00000 4950.00
Construction Signs | | |
0520 740D000 300.000 EACH| 55.00000 16500.00] 100.00000 30000.00| 65.00000 19500.00
Channelizing Drums | | |
0530 740E000 250.000 EACH] 9.00000 2250.00| 25.00000 6250.00] 21.00000 5250.00
Cones (36 Inches High) | | |
0540 740M001 250.000 EACH] 4.50000 1125.00] 0.01000 2.50] 6.75000 1687.50
Ballast For Cone | | |
0550 7400000 1.000 EACH]| 6000.00000 6000.00| 8500.00000 8500.00| 18000.00000 18000.00
Pilot Car | \ |
0560 998A000 LUMP | 21000.00000 21000.00 | 0.00000 0.00] 0.00000 0.00
Construction Fuel (Maximum Bid Limited | | |
To $ 85,000) | | |
SECTION TOTALS | $ 1,650,118.88]| S 1,844,730.15]| $ 1,900,934.30
—————————————————————————————————————————— B i i e e it L L L e
| \ |

CONTRACT TOTALS $ 1,650,118.88 $ 1,844,730.15 $ 1,900,934.30
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TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20051104045 COUNTIES : MARENGO
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08

4 ) 03104

( 5 ) 07508
CARCEL & G. CONSTRUCTION, L

(
GILCO CONTRACTING, INC.
LINE NO / ITEM CODE / ALT

Superpave Bituminous Concrete Upper
Binder Layer, Leveling, 1" Maximum
Aggregate Size Mix, ESAL Range C/D

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A002 LUMP | 31500.00000 31500.00] 24691.67000 24691.67|
Clearing And Grubbing (Maximum | | |
Allowable Bid $ $3500 Per Acre) | \ |
0020 210A000 8018.000 CUYD| 6.25000 50112.50] 3.40000 27261.20|
Unclassified Excavation | \ |
0030 210D00O0 50130.000 CUYD| 6.35000 318325.50] 9.53000 477738.90|
Borrow Excavation | \ |
0040 210D011 5675.000 CUYD]| 6.35000 36036.25| 10.10000 57317.50|
Borrow Excavation (A-4 Or Better) | \
0050 214A000 1335.000 CUYD] 6.25000 8343.75]| 8.00000 10680.00]
Structure Excavation | \ |
0060 214B001 264.000 CUYD| 29.00000 7656.00 | 30.48000 8046.72|
Foundation Backfill, Commercial | \ |
0070 401A047 4883.000 SQYD] 5.25000 25635.75]| 3.74000 18262.42]
Bituminous Treatment A, MC-70 | \ |
0080 405A000 4099.000 GAL | 4.25000 17420.75| 2.59000 10616.41|
Tack Coat | ‘ |
0090 410C000 1.000 EACH] 25000.00000 25000.00| 10000.00000 10000.00]
Contractor Retained Profilograph | \ |
0100 424A360 2093.000 TON | 60.00000 125580.00| 63.25000 132382.25]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0110 424A366 500.000 TON | 70.00000 35000.00| 74.75000 37375.00 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0120 424B651 5044.000 TON | 59.00000 297596.00| 63.25000 319033.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0130 424B655 170.000 TON | 90.00000 15300.00| 103.50000 17595.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0140 424B659 4882.000 TON | 55.00000 268510.00] 60.95000 297557.90]
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 045 -7
TABULATION OF BIDS
CALL ORDER 045 CONTRACT 1ID 20051104045 COUNTIES MARENGO
LETTING DATE 11/04/05 10:00 AM DIVISION 08
| ( 4 ) 03104 | ( 5 ) 07508 | )
|CARCEL & G. CONSTRUCTION, L |GILCO CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 428B000 18700.000 LF | 0.60000 11220.00| 0.63000 11781.00|
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0160 430B00O 300.000 TON | 25.50000 7650.00 | 31.08000 9324.00]
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0170 530A004 432.000 LF | 105.00000 45360.00 | 93.66000 40461.12|
36" Roadway Pipe (Class 3 R.C.) | \
0180 530A101 240.000 LF | 40.00000 9600.00 | 50.16000 12038.40|
18" Roadway Pipe (Class 3 R.C.) | |
(Extension) | \ |
0190 530A102 256.000 LF | 52.00000 13312.00| 65.42000 16747.52|
24" Roadway Pipe (Class 3 R.C.) | \ |
(Extension) | | |
0200 530A103 96.000 LF | 71.00000 6816.00 | 78.29000 7515.84|
30" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0210 530A107 224.000 LF | 162.00000 36288.00 | 171.60000 38438.40]|
54" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0220 535A412 96.000 LF | 50.00000 4800.00] 67.82000 6510.72|
24" Side Drain Pipe (Class 3 R.C.) | | |
(Extension) | | |
0230 600A000 LUMP| 240923.00000 240923.00| 104400.00000 104400.00/|
Mobilization | |
0240 610C001 488.000 TON | 38.00000 18544.00 | 36.50000 17812.00|
Loose Riprap, Class 2 | \ |
0250 610D003 347.000 SQYD| 4.00000 1388.00] 4.31000 1495.57]
Filter Blanket, Geotextile | | |
0260 619A054 12.000 EACH| 2125.00000 25500.00| 2235.00000 26820.00|
30" Roadway Pipe End Treatment, Class 2 | \ |
0270 619A058 10.000 EACH| 2975.00000 29750.00]| 6798.00000 67980.00 |
54" Roadway Pipe End Treatment, Class 2 | \ |
0280 6192102 4.000 EACH] 850.00000 3400.00] 1455.60000 5822.40]
24" Side Drain Pipe End Treatment, | \ |
Class 1 | | |
0290 619A201 6.000 EACH] 1100.00000 6600.00 | 2088.00000 12528.00|
18" Roadway Pipe End Treatment, Class 1 | \ |
(Double Line) | | |
0300 619A202 6.000 EACH] 1150.00000 6900.00 | 2780.40000 16682.40|
24" Roadway Pipe End Treatment, Class 1 | \ |
\ I

(Double Line) |
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TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20051104045 COUNTIES : MARENGO
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08

4 ) 03104

( I( 5 ) 07508 |
CARCEL & G. CONSTRUCTION, L |GILCO CONTRACTING, INC. |
I |

( )
LINE NO / ITEM CODE / ALT

|
I
I
|
—————————————————————————————————————————— et e ittt

Solid White, Class 2, Type A Traffic |
Stripe (0.06"™ Thick) (6" Wide) |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
0310 6192203 2.000 EACH| 1250.00000 2500.00] 3216.60000 6433.20|
30" Roadway Pipe End Treatment, Class 1 | I |
(Double Line) | | |
0320 620A000 13.000 CUYD| 875.00000 11375.00| 872.40000 11341.20|
Minor Structure Concrete | | |
0330 650A000 300.000 CUYD| 12.00000 3600.00] 22.98000 6894.00|
Topsoil | | |
0340 650B00O 8018.000 CUYD] 5.90000 47306.20 | 3.00000 24054.00]
Topsoil From Stockpiles | I |
0350 652A100 9.000 ACRE] 900.00000 8100.00| 960.00000 8640.00]
Seeding | I |
0360 656A010 9.000 ACRE] 900.00000 8100.00| 960.00000 8640.00]
Mulching | | |
0370 665A000 9.000 ACRE] 900.00000 8100.00| 780.00000 7020.00]
Temporary Seeding | | |
0380 665B000 9.000 ACRE] 900.00000 8100.00| 780.00000 7020.00]
Temporary Mulching | I |
0390 665F000 100.000 EACH] 8.00000 800.00| 12.00000 1200.00]
Hay Bales | I |
0400 665J000 40250.000 LF | 3.00000 120750.00] 2.75000 110687.50|
Silt Fence, Type A | I |
0410 665L000 2500.000 LF | 9.89000 24725.00] 20.94000 52350.00]
Floating Basin Boom | I |
0420 6650001 40250.000 LF | 0.50000 20125.00] 0.25000 10062.50|
Silt Fence Removal | | |
0430 665Q001 5940.000 LF | 5.50000 32670.00 | 11.25000 66825.00 |
20 Inch Wattle | I I
0440 666A001 9.000 ACRE] 1.00000 9.00| 1700.00000 15300.00|
Pest Control Treatment | | |
0450 680A000 LUMP | 30000.00000 30000.00] 105000.00000 105000.00|
Engineering Controls | I |
0460 701A028 4.000 MILE] 2500.00000 10000.00| 2300.00000 9200.00]
I I
I I
0470 701A046 2.000 MILE| 1500.00000 3000.00] 1437.50000 2875.00 |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | I |
0480 701C000 8.000 MILE| 820.00000 6560.00 | 747.50000 5980.00]
I |

Broken Temporary Traffic Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 11/07/05
PAGE : 045 -9
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20051104045 COUNTIES : MARENGO
LETTING DATE : 11/04/05 10:00 AM DIVISION : 08

4 ) 03104

( 5 ) 07508
CARCEL & G. CONSTRUCTION, L

(
GILCO CONTRACTING, INC.
LINE NO / ITEM CODE / ALT

|

|

|

|
__________________________________________ +____________________________

\ |
\ I
\ I
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
e B e
0490 701C001 15.000 MILE] 760.00000 11400.00] 805.00000 12075.00]
Solid Temporary Traffic Stripe | | |
0500 705A037 120.000 EACH| 7.25000 870.00] 6.33000 759.60|
Pavement Markers, Class A-H, Type 2-D | | |
0510 740B00O 495.000 SQFT| 12.00000 5940.00| 9.20000 4554 .00 |
Construction Signs | | |
0520 740D000 300.000 EACH| 48.00000 14400.00] 66.00000 19800.00]
Channelizing Drums | | |
0530 740E000 250.000 EACH] 16.50000 4125.00] 18.00000 4500.00|
Cones (36 Inches High) | | |
0540 740M001 250.000 EACH] 11.25000 2812.50| 9.00000 2250.00]
Ballast For Cone | | |
0550 7400000 1.000 EACH]| 21000.00000 21000.00| 4000.66000 4000.66|
Pilot Car | \ |
0560 998A000 LUMP | 18000.00000 18000.00] 85000.00000 85000.00]
Construction Fuel (Maximum Bid Limited | | |
To $ 85,000) | | |
SECTION TOTALS | $ 2,154,435.20| S 2,437,377.00] S 0.00
—————————————————————————————————————————— B i i e e it L L L e
CONTRACT TOTALS | $ 2,154,435.20| $ 2,437,377.00] S




11/07/05
046 -1

ALABAMA DEPARTMENT OF TRANSPORTATION DATE
PAGE
VENDOR RANKING
CALL ORDER 046 CONTRACT ID 200511040406 COUNTIES TUSCALOOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 05
CONTRACT TIME 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) ST-063-006-009
for constructing the Planing, Resurfacing and Traffic Stripe
on SR-6 (US-82) from the beginning of the four lane in Coker
(MP 39.400) to MP 42.152 in Tuscaloosa (EBR Only). Length
2.752 mi.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. S 852,281.47 100.0000%
2 01087 APAC-SOUTHEAST, INC. S 1,0609,250.92 125.4575%



Superpave Bituminous Concrete Wearing

Surface Layer, Leveling, 1/2" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 046 -2
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20051104046 COUNTIES TUSCALOOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 Total
| \ |
0010 206D001 292.000 LF | 26.50000 7738.00] 27.83000 8126.36]
Removing Guardrail | \ |
0020 209A000 1.000 EACH] 300.00000 300.00] 211.26000 211.26]
Mailbox Reset, Single | \ |
0030 210D001 1108.000 CUYD| 10.30000 11412.40| 22.36000 24774.88|
Borrow Excavation (Loose Truckbed | | |
Measurement) | |
0040 212A000 279.000 STA | 3.00000 837.00| 45.03000 12563.37|
Machine Grading Shoulders | \ |
0050 305B060 500.000 TON | 16.30000 8150.00| 24.44000 12220.00|
Crushed Aggregate, Section 825, 1" Down | \ |
For Miscellanous Use | \ |
0060 405A000 3310.000 GAL | 1.50000 4965.00] 1.43000 4733.30]
Tack Coat | ‘ |
0070 408A051 41905.000 SQYD| 0.85000 35619.25| 1.95000 81714.75]
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | | |
0080 408A057 156.000 SQYD| 7.00000 1092.00] 5.55000 865.80]
Planing Existing Pavement | \ |
(Approximately 6.10" Thru 7.0" Thick) | | |
0090 410C000 1.000 EACH] 2000.00000 2000.00] 29789.59000 29789.59]
Contractor Retained Profilograph | \ |
0100 410H000 1.000 EACH] 10000.00000 10000.00| 38229.97000 38229.97|
Material Remixing Device | \ |
0110 424A280 1048.000 TON | 50.50000 52924.00 | 61.05000 63980.40|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0120 424A281 3773.000 TON | 48.24000 182009.52| 58.70000 221475.10]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | \ |
0130 424A290 250.000 TON | 63.50000 15875.00 | 72.98000 18245.00|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0140 424A366 19.000 TON | 50.50000 959.50] 62.44000 1186.36]
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 046 -3
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20051104046 COUNTIES TUSCALOOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 05
| 1 ) 02033 | ( 2 ) 01087 | ( )
| T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et e et e T e e e
0150 424A367 694.000 TON | 47.06000 32659.64 | 58.65000 40703.10]|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424B281 1796.000 TON | 45.81000 82274.76 | 53.34000 95798.64 |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | | |
Mix, ESAL Range E | \ I
0170 424B285 200.000 TON | 66.00000 13200.00| 76.36000 15272.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0180 424B289 628.000 TON | 50.70000 31839.60| 59.84000 37579.52|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0190 424B292 200.000 TON | 63.50000 12700.00 | 70.81000 14162.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0200 424B585 400.000 TON | 64.00000 25600.00| 97.13000 38852.00]|
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Patching, 1" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0210 428C000 13916.000 LF | 0.40000 5566.40| 0.34000 4731.44|
Scoring Bituminous Pavement Surface By | \ |
Cutting | \ |
0220 600A000 LUMP | 64500.00000 64500.00 | 57288.17000 57288.17]
Mobilization | \
0230 629D001 4.000 EACH] 4500.00000 18000.00 | 4725.00000 18900.00 |
Bridge Guardrail Retrofit, Type C | \ |
0240 630A001 1750.000 LF | 21.00000 36750.00 | 22.05000 38587.50]
Steel Beam Guardrail, Class A, Type 2 | \ |
0250 630C001 10.000 EACH| 850.00000 8500.00| 892.50000 8925.00]
Guardrail End Anchor, Type 8 | \ |
0260 630C003 4.000 EACH] 1550.00000 6200.00 | 1627.50000 6510.00]
Guardrail End Anchor, Type 13 | \ |
0270 630C050 8.000 EACH] 2400.00000 19200.00| 2520.00000 20160.00|
\ |

Guardrail End Anchor, Type 20 Series |



|

|

LF |
Dotted Class 2, Type A Traffic Stripe |
|

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 046 -4
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 200511040406 COUNTIES TUSCALOOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 630C055 2.000 EACH| 650.00000 1300.00] 2730.00000 5460.00|
Guardrail End Anchor, Type 2A (Retrofit | | |
0290 630C070 4.000 EACH] 1950.00000 7800.00] 2047.50000 8190.00|
Guardrail End Anchor, Type 10 Series | | |
0300 630C075 1.000 EACH]| 7500.00000 7500.00] 7875.00000 7875.00|
Guardrail End Anchor, Type Bullnose | |
(Median) | | |
0310 650A000 723.000 CUYD]| 11.30000 8169.90| 21.96000 15877.08]
Topsoil | | |
0320 651B000 6.000 TON | 100.00000 600.00| 105.00000 630.00]
Agricultural Limestone | \ |
0330 651C000 3.000 TON | 350.00000 1050.00] 336.00000 1008.00|
8-8-8 Commercial Fertilizer | | |
0340 652A100 3.000 ACRE] 600.00000 1800.00] 472.50000 1417.50|
Seeding | | |
0350 654A001 1255.000 SQYD]| 4.00000 5020.00| 4.20000 5271.00|
Solid Sodding (Bermuda) | | |
0360 656A010 3.000 ACRE] 600.00000 1800.00] 472.50000 1417.50|
Mulching | \ |
0370 659A000 1200.000 SQYD]| 2.75000 3300.00| 1.21000 1452.00|
Erosion Control Netting, Class A | | |
0380 665F000 276.000 EACH] 8.00000 2208.00 | 6.83000 1885.08|
Hay Bales | \ |
0390 665J000 2752.000 LF | 3.50000 9632.00] 2.90000 7980.80 |
Silt Fence, Type A | | |
0400 6650001 2752.000 LF | 0.50000 1376.00] 1.05000 2889.60]|
Silt Fence Removal | | |
0410 6650001 1000.000 LF | 8.00000 8000.00] 5.78000 5780.00|
20 Inch Wattle | | |
0420 701A028 3.000 MILE] 1750.00000 5250.00| 1837.50000 5512.50|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | | |
0430 701A041 3.000 MILE] 1150.00000 3450.00 | 1207.50000 3622.50|
Broken White, Class 2, Type A Traffic | | |
Stripe (0.09"™ Thick) (6" Wide) | | |
0440 701A048 3.000 MILE] 1975.00000 5925.00| 2073.75000 6221.25]
Solid Yellow, Class 2, Type A Traffic | |
Stripe (0.09"™ Thick) (6" Wide) | |
0450 701B0O09 792.000 1.00000 792.00] 1.05000 831.60]
\ |
\ I

(0.09" Thick) (6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 11/07/05
PAGE 046 -5
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20051104046 COUNTIES TUSCALOOSA
LETTING DATE 11/04/05 10:00 AM DIVISION 05
| ( 1 ) 02033 | ( 2 ) 01087 | ( )
|S. T. BUNN CONSTRUCTION CO. |APAC-SOUTHEAST, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0460 701C000 4.000 MILE]| 750.00000 3000.00] 787.50000 3150.00]
Broken Temporary Traffic Stripe | \ |
0470 701G121 204.000 LF | 4.00000 816.00| 4.20000 856.80]
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0480 701G125 204.000 LF | 6.00000 1224.00]| 6.30000 1285.20]
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | \ [
0490 701G133 204.000 LF | 6.00000 1224.00]| 6.30000 1285.20]
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0500 701H000 408.000 LF | 1.00000 408.00] 1.05000 428.40|
Solid Traffic Stripe Removed (Paint) | | |
0510 701H005 204.000 LF | 1.00000 204.00| 1.05000 214.20]
Broken Traffic Stripe Removed (Paint) | | |
0520 703A002 234.000 SQFT| 5.00000 1170.00] 2.10000 491.40|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0530 703B002 68.000 SQFT| 5.00000 340.00] 5.25000 357.00]
Traffic Control Legends, Class 2, Type | \ |
0540 703D001 234.000 SQFT| 2.00000 468.00| 2.10000 491.40]
Temporary Traffic Control Markings | \ |
0550 705A030 16.000 EACH| 5.50000 88.00| 5.78000 92.48]
Pavement Markers, Class A-H, Type 2-C | | |
0560 705A031 161.000 EACH] 5.50000 885.50| 5.78000 930.58]
Pavement Markers, Class A-H, Type 1-A | \ |
0570 740B00O 892.000 SQFT| 8.25000 7359.00| 8.99000 8019.08|
Construction Signs | \ |
0580 740D000 230.000 EACH| 35.00000 8050.00| 58.42000 13436.60]
Channelizing Drums | \ |
0590 7401005 2.000 EACH| 300.00000 600.00| 103.93000 207.86]
Warning Lights, Type B (Detachable Head | \ |
0600 741C010 1.000 EACH] 2000.00000 2000.00| 1348.20000 1348.20]
Portable Sequential Arrow And Chevron | \ |
Sign Unit | | |
0610 742B001 2.000 EACH| 16800.00000 33600.00 | 18874.80000 37749.60 |
State Retained Portable Changeable | \
Message Signs, Type 2 (Solar Power) | \ |
0620 998A000 LUMP | 25000.00000 25000.00] 0.00000 0.00]
Construction Fuel (Maximum Bid Limited | | |
To $ 46,000) | \ |
SECTION TOTALS | $ 852,281.47| $ 1,069,250.92| $ 0.00
—————————————————————————————————————————— Bt e et et
CONTRACT TOTALS | $ 852,281.47| $ 1,069,250.92| $




